

BULLETIN\*\*\*BULLETIN\*\*\*BULLETIN\*\*\*BULLETIN\*\*\*BULLETIN



TEL: 857-4038 FAX: 857-8861

April 03, 2020

EMAIL: [info@mneca.ca](mailto:info@mneca.ca)

WEBSITE: <http://www.mneca.ca>

*This Bulletin is for the exclusive use of MNECA members in good standing. Federal project information is covered by copyright. Circulation of information contained in this bulletin to non-member companies could result in legal action. MNECA is not responsible for any errors or omissions found printed in this bulletin pertaining to tenders posted or job closing results.*

The situation surrounding the COVID-19 Pandemic is complex and developing daily. **Therefore, our office will be suspending services, with the exceptions of maintaining CINet, answering critical and urgent business issues arising from this Pandemic and important communications, including our Weekly Bulletin, until further notice** Temporary suspension of services include Commissioner of Oaths and the sale of CCDC/CCA copyright seals.

**CANB Moncton Northeast**

**Business Office Hours**

**Monday to Friday 8am to 4pm**

(Summer months 7:30 am - 4:00 pm, closed at noon on Fridays)

**Projects**

**New Brunswick Projects**

**NB-20-076** RISO Propane/Natural Gas Equipment Services, Gagetown, New Brunswick  
**EXTENDED CLOSING:** GENERAL 23-Apr-2020 2:00 pm, 2:00 pm, PWGSC/TPSGC Acquisitions Bid Receiving Box, 1st Floor Suite 1212, 100-1045 Main Street, Moncton, NB E1C 1H1  
PW-\$MCT-041-5693 Public Works and Government Services Can [www.buyandsell.gc.ca](http://www.buyandsell.gc.ca)

2 Notifications  
2 Amendment

Inquiries: Shannon Owens, Tel: 506-962-5402, Fax: 506-851-6759 Email: [shannon.owens@pwgsc-tpsgc.ca](mailto:shannon.owens@pwgsc-tpsgc.ca)

[Available for viewing at No Location](#)

**Plans Takers**

Contractors wishing to have their names placed on a bidders/planstakers list please contact FNWCA, 506-458-1086 , 506-453-1958

**NB-20-078** Auxiliary Boiler House Roof Replacement - Coleson Cove Generation Station, Coleson Cove, New Brunswick

**EXTENDED CLOSING:** GENERAL 17-Apr-2020 3:00pm, 3:00pm, NB Power, Tender Area, 1st Floor, 515 King St, Fredericton, NB  
0770-20-C140-NMA NB Power NBON Website

1 Addenda

5 Notifications

**\*\*MANDATORY SITE VISIT WILL BE HELD ON FEBRUARY 25, 2020 AT 10:00AM AND 2:00PM. BIDDERS MUST ATTEND ONE MEETING ONLY\*\*** Inquiries: NB Power Email: [alltenders@nbpower.com](mailto:alltenders@nbpower.com)

**Plans Takers**

A-Tech Roofing Ltd, 506-859-4343 , 506-382-3683 ,  
[mleblanc@atechroofing.ca](mailto:mleblanc@atechroofing.ca)

Atlantic Roofers - Saint John, 506-635-7663 , 506-635-1222 ,  
[garmstrong@atlanticroofers.com](mailto:garmstrong@atlanticroofers.com)

BMJ Construction & Consulting Ltd., 506-553-1884

DOWD Roofing Inc., 506-632-0022 , 506-633-0251 ,  
[info@dowdgroup.ca](mailto:info@dowdgroup.ca)

Homestar Inc, 506-333-3202 , 506-847-8005

Maritime Welding Ltd, 506-548-9825 , 506-546-8003 ,  
[leblancg@nb.aibn.com](mailto:leblancg@nb.aibn.com)

V.C. Roofing Inc., 506-395-1218 , 506-395-5970 ,  
[vcroof@bellaliant.com](mailto:vcroof@bellaliant.com)

---

**NB-20-081** Mould Remediation, Various Buildings, 5 CDSB Gagetown, Oromocto, New Brunswick  
**EXTENDED CLOSING:** GENERAL 16-Apr-2020 2:00 pm, 2:00 pm, PWGSC/TPSGC Acquisitions Bid Receiving Box, 1st Floor Suite 1212, 100-1045 Main Street, Moncton, NB E1C 1H1  
PW-\$MCT-034-5698 Public Works and Government Services Can [www.buyandsell.gc.ca](http://www.buyandsell.gc.ca)

6 Amendment

Inquiries: Darlene Reay, Tel: 902-314-7957, Fax: 506-851-6759, Email: [darlene.reay@pwgsc-tpsgc.gc.ca](mailto:darlene.reay@pwgsc-tpsgc.gc.ca)

**Available for viewing at No Location**

**Plans Takers**

Contractors wishing to have their names placed on a bidders/planstakers list please contact FNWCA, 506-458-1086 , 506-453-1958

---

**NB-20-083** Phase 4 Rehabilitation of Miramichi River Bridge, Miramichi, New Brunswick  
**EXTENDED CLOSING:** GENERAL 07-Apr-2020 11:00 AM, 11:00 AM, Dir. Supply Chain Management, DTI, 440 King St., 5th Floor, King Tower, Kings Place, Fredericton, NB E3B 5H8  
19-0681 Dept. of Trans & Infrastructure NBON

2 Addenda

1 Notifications

7 Clarification

For tendering information contact: Supply Chain Management, DTI P:506-4563-3939

Requests for project specific information must be in writing and directed to: Supply Chain Management, DTI F:506-457-4840 Email: [dotcontractadmin@gnb.ca](mailto:dotcontractadmin@gnb.ca)

**Plans Takers**

All Steel Coatings Ltd, 902-625-0259 , 902-625-3616

Aluma Systems Inc., 902-468-9533 , 902-468-5040

Arrow Construction Products Ltd. (Moncton), 506-462-6265 , 506-458-0192 , [blanchardj@arrowco.ca](mailto:blanchardj@arrowco.ca)

Arthur Sivret & Fils Ltée, 506-358-2924 , 506-358-2140 ,  
[adm@asivret.ca](mailto:adm@asivret.ca)

Atlantic Underground Services, 506-387-8160 , 506-387-8162 , [info@ausltd.com](mailto:info@ausltd.com)

AVL Construction Group Inc., 506-473-9399 , 506-473-2569 , [eric.cote@moringroupco.ca](mailto:eric.cote@moringroupco.ca)

Battlefield Equipment Rentals, 506-859-7788 , 506-859-7798 , [shawn.dwyer@toromont.com](mailto:shawn.dwyer@toromont.com)

Bird Stairs (J.W. Bird and Company Limited), 506-453-9915 , 506-453-0513 , [klocke@birdstairs.ca](mailto:klocke@birdstairs.ca)

Black and McDonald , 506-858-5688 , 506-388-2286

Brock Canada Industrial Ltd, 506-642-3006 , 506-642-7528 , [gerry.gray@brockgroup.com](mailto:gerry.gray@brockgroup.com)

Caldwell & Ross Limited , 506-453-1333 , 506-450-3230 ,  
[caldwellross@nb.aibn.com](mailto:caldwellross@nb.aibn.com)

Canada Culvert, 506-232-0825 , 506-532-3635 ,  
[rleger@canadaculvert.com](mailto:rleger@canadaculvert.com)

Canam-Bridges

CBCL, 506-858-2400 , 506-858-2405

Central Welding & Iron Works, 705-474-0350 , 705-474-5433

Classic Construction, 506-634-0919 , 506-634-0713

CSA Enterprises Ltd., 506-470-8889 , 506-460-8114

Direkt HDD Inc., 506-686-3130 , fredericlevesque@hotmail.com

Duron Atlantic Ltd (NS), 902-468-6671 , 902-468-7995

Eastern Fence Ltd, 506-857-8141 , 506-859-7295 , sales@easternfence.ca

EFCO Canada Co, 905-877-6957 , 905-877-1858

Fabcor Custom Fabrication Inc, 506-623-9895

Fundy Contractors - Fredericton, 506-459-1321 , 506-451-1006 , fundyfnb@nb.sympatico.ca

Horse Shoe Hill Construction, 905-857-7400

Irving Equipment, 506-635-5555 , 506-635-6868 , folkins.andrew@irvingequipment.com

Jamac Painting & Sandblasting Ltd, 506-648-1990 , jamacltd@nbnet.nc.ca

JIL Engineering & Construction Ltd

L.C.L. Excavations Inc., 506-684-3453 , 506-684-3636 , lcl@lclexcavation.com

Lite Works Ltd, 506-622-7258 105, 866-852-3381 , jkennedy@liteworks.ca

Mallard Forestry Equipment

Maritime Hydroseed, 506-672-1600 , 506-672-1601 , chris@maritimehydroseed.com

McSheffery Industries Limited, 506-857-0723 , 506-857-0690 , mcshind@nb.aibn.com

Modular Fabrication Ltd, 506-622-1909 , dweatherbee@modularfab.com

Nor-Lag Coatings Limited, 514-694-7061 , 514-694-6551 , norlag@norlag.com

North Shore Construction, 506-627-0950 , 506-627-0952 , asphalt@nb.aibn.com

NRB Construction Company Ltd., 506-646-8068 , 506-633-1661 , ggaudet@nrbcl.ca

Pennecon Ltd (NF), 506-782-3404 , 506-782-0129

Roadway Systems, 506-384-3069 , 506-853-8265 , roadwaysystems@nb.aibn.com

Sherwin Williams, 506-386-3235 , 506-854-6779 , natandre@nb.sympatico.ca

Skyway Canada, 506-653-7418 , shawn.brown@skycan.ca

Cherubini Metal Works, 506-468-5630 , 506-468-5742

CNF Mallet Ltee., 506-336-2254

Dexter Construction Co. Ltd, 506-855-4411 , 506-855-4446 , mtrenholm@dexter.ca

Dunbar Construction, 506-460-8060 , 506-460-8069

Eastern Designers, 506-452-8480 , 506-452-1510

Edgeline Construction Ltd, 506-854-3941 , 506-858-8798 , info@edgelineconstruction.com

Eiffage Innovative Canada Inc, 905-637-0004 , 905-637-2934

Fibergrate a division of a division of RPM Canada, 800-527-4043

GEMTEC Ltd, 506-858-7180 , 506-858-0742

Industrial Cold Milling a Division of Miller Group Inc., 506-857-0112 , 506-867-0490

Jacques Whitford Enviro. Ltd, 506-546-3303 , 506-546-6378

JD Marine & Diving Inc, 902-330-4708

K-Line Construction Ltd, 506-328-9848

Le Groupe Lefebvre MRP Inc., 450-491-6444 , 450-491-4710 , info@groupe-lefebvre.com

MacDonald Paving & Construction, 506-857-2805 , 506-857-9567 , grant.carruthers@millergroup.ca

Maritime Fence, 506-473-1822 , 506-475-1139

Maritime Welding, 506-548-9825 , 506-546-8003

Metaltech Ltd, 506-384-6379 , 506-384-3073 , metaltech@nb.aibn.com

MQM Quality Manufacturing, 506-395-7777

North America Traffic

Northeast Machine Works, 506-773-6622 , 506-778-2212

Ocean Steel & Construction, 506-632-2600 , 506-632-7689

Pinnacle Agencies, 506-855-3788 , 506-853-3993

Sancton Group, 506-635-8500 , 506-635-8059 , sancton@sancton.com

Simco Refrigeration, 506-854-7787 , 506-854-7742

Springhill Construction Limited, 506-452-0044 , 506-452-9071 , brent.anderson@scl.c

St-Isidore Asphalte Ltee, 506-358-6345

Strescon Limited, 506-3816801 ,  
landry.corey@strescon.com

TecFab International inc., 819-536-4445 , 819-536-4842 ,  
tecfab@tecfab.qc.ca

The Ganawa Company Ltd, 905-686-5203 , 905-686-4763

Tom Trainor

Tri-Wire Line Construction

Vail Civil Contractors, 506-452-6641 , 506-472-1067 ,  
hrcivil@nb.sympatico.ca

Valley Structures Ltd, 506-273-2244 , 506-273-2851

---

**NB-20-084** Nouvelle Ecole Moncton M-8 et Garderie, 620 McLaughlin Drive, Moncton, New Brunswick  
**EXTENDED UNTIL FURTHER NOTICE:** GENERAL 30-Jun-2020 2:00 PM, 2:00 PM, Room 526, Central  
Tendering Section, 440 King St., 5th Fl. King Tower, Kings Place, Fredericton, NB E3B 5H8  
BY360A Dept. of Trans & Infrastructure-Bldg Div DTI-Bldg Div

3 Addenda

Structural Steel Masonry Roofing Plumbing Heating Air Distribution EMCS Controls Fire Protection Electrical

**This tender is being placed on hold. Further instruction on the future tender closing date will be issued in a forthcoming addendum**

Site Review: February 27, 2020 @ 10:00 Am - Ecole L'Odyssee, 60 Leopold M. Belliveau Drive, Dieppe

Address all inquiries to:

Architectural - Marcia Richard, Design Plus Architecture, P: 506-384-3500 Email:marcia.richard@designplus.pro

Civil: Shawn Burke, Crandall Engineering P:506-857-2777 Email: seb@englobecorp.com

Structural: Graham Lawrence, R.A.Lawrence Engineering P:506-634-8259 Email: glawrence@bellaliant.com

Mechanical: Meahan MacPherson, Peerless Consulting P:506-387-3083 Email: meahan@peerlessconsulting.ca

Electrical: Esad Baht Jarevic, Crandall Engineering P:506-857-2777 Email: esad.bahtjarevic@englobecorp.com

**Confirmed Generals** as of March 13, 2020

Foulem Construction Ltee P:506-727-3401 F:506-7274-0451 Email: foulem@foulem.com

Bird Construction Group P:506-849-2473 F:506-847-0270 Email: Mitchell.howlett@bird.ca

Marco Group Limited P: 902-481-6500 F:902-481-6501 Email: estimatingns@marcogroup.ca

Avondale Construction Limited P:506-855-5554 F:506-855-5322 Email: bsmith@avondaleconstruction.com

#### **Plans Takers**

Acadia Bricklayers Ltd, 506-854-7880 , 506-854-7878 ,  
ron@acadiabricklayers.com

APM Construction, 902-481-8887 , 902-481-8886

Avondale Construction Ltd, 506-855-5554 , 506-855-5322 ,  
nbird@avondaleconstruction.com

Bird Construction , 506-849-2473 , 506-847-0270 ,  
smugridge@bird.ca

Brault Roofing Maritimes Inc., 506-850-4058 ,  
jleblanc@braultroofing.com

Dobbelsteyn Service & Maintenance Ltd., 506-458-9357 ,  
506-459-2788 , jmceachern@dobbelsteyns.nb.ca

Envirotherm Insulators Ltd, 506-366-1899 , 506-366-1898 ,  
info@envirotherminsulators.com

FCC Engineering, 800-455-2055 , 506-632-1108

Foulem Construction Ltee, 506-727-3401 , 506-727-0451 ,  
tenders@foulem.com

Foxwoods Millwork, 506-542-9003 , 506-542-9005 ,  
brunoa@foxwoods.ca

G & M Masonry, 506-858-5121

J & D Electric Ltd, 506-858-7070 , 506-859-6893 ,  
jdelect@nbnet.nb.ca

Marco Maritimes Ltd, 902-481-6500 , 902-481-6501

PCL Constructors Canada Inc., 902-481-8500 , 902-481-8501 ,  
AtlanticCanadaEstimating@pcl.com

Quality Sound & Alarm, 506-452-0161 , 506-457-4127

---

**NB-20-088** New Hanwell K-8 School, Hanwell, New Brunswick

**EXTENDED UNTIL FURTHER NOTICE:** BD Fredericton Northwest Construction Association 59 Avonlea Ct., Fredericton, NB E3C 1N8 Fax: 506-453-1958, 30-Jun-2020, 2:00 pm, GENERAL 30-Jun-2020 2:00 pm, 2:00 pm, Department of Transportation & Infrastructure-,Room 526 Central Tendering, 440 King Street, 5th Floor - King Tower - Kings Place, Fredericton, NB, E3B 5H8  
BY400A Dept. of Trans & Infrastructure-Bldg Div Online at the NB Department of Transportation & Infrastructure website under the online Tenders section or on the NBON website. Tel: 506-453-2706 Fax: 506-453-5504

4 Addenda

Civil, Masonry, Structural Steel, Roofing, Fire Protection, Plumbing, Heating, Air Distribution, Controls, Electrical

**This tender is being placed on hold. Further instruction on the future tender closing date will be issued in a forthcoming addendum.**

**Site Review: February 26, 10:30am** This will be the only opportunity for review of existing site conditions with the Department of Transportation and Infrastructure- Buildings Division representatives and all the consultants present and available to answer questions arising from the review of the site and the Contract Documents. Meet at Hanwell Community Centre and Municipal Office, 5 Nature Park Drive, Hanwell.

Inquiries: Murdock & Boyd Architects Tel: 506-646-9200, Fax: 506-646-9201, Attn: Michael Colpitts, AANB (mcolpitts@architects.nb.ca)

**Confirmed Generals**

**Springhill Construction Limited** Tel: 506-452-0044 Fax: 506-452-9071 Email: [brent.anderson@scl.ca](mailto:brent.anderson@scl.ca)

**Simpson Building Contractors** Tel: 506-450-3013 Fax: 506-451-6688 Email: [sbcl@nb.aibn.com](mailto:sbcl@nb.aibn.com)

**Marco Group Limited** Tel: 902-481-6500 Fax: 902-481-6501 Email: [estimatingns@marcogoup.ca](mailto:estimatingns@marcogoup.ca)

Available for viewing at Fredericton, Moncton, Saint John

**Plans Takers**

Acadia Bricklayers Ltd, 506-854-7880 , 506-854-7878 ,  
[ron@acadiabricklayers.com](mailto:ron@acadiabricklayers.com)

Apache Industrial, 506-3783680 ,  
[ehaywood@apacheip.com](mailto:ehaywood@apacheip.com)

Biomass Solution Biomasse, 506-235-2228 , 506-235-3200

Brault Roofing Maritimes Inc., 506-850-4058 ,  
[jleblanc@braultroofing.com](mailto:jleblanc@braultroofing.com)

CBCL (Saint John), 506-633-6650 , 506-633-6659

Charmac Construction, 506-459-4387 , 506-452-7029

Design Built Mechanical Inc. (Bathurst), 506-545-6320 ,  
506-545-7098

Dobbelsteyn Service & Maintenance Ltd., 506-458-9357 ,  
506-459-2788 , [jmceachern@dobbelsteyns.nb.ca](mailto:jmceachern@dobbelsteyns.nb.ca)

Dunham's Contracting Ltd, 506-363-2108 , 506-363-4177

Envirotherm Insulators Ltd, 506-366-1899 , 506-366-1898 ,  
[info@envirotherminsulators.com](mailto:info@envirotherminsulators.com)

Fairville Construction Ltd., 506-635-1573 , 506-632-0110

FCC Construction FCC Engineering, 506-632-4412 , 506-632-1108 ,  
[bagley.pal@fcc-construction.ca](mailto:bagley.pal@fcc-construction.ca)

Foulem Construction Ltee, 506-727-3401 , 506-727-0451 ,  
[tenders@foulem.com](mailto:tenders@foulem.com)

J & D Electric Ltd., 506-858-7070 , 506-859-6893 ,  
[jdetect@nbnet.nb.ca](mailto:jdetect@nbnet.nb.ca)

Marco Maritimes Ltd, 902-481-6500 , 902-481-6501 ,  
[jgaudet@marcogroup.ca](mailto:jgaudet@marcogroup.ca)

Modern Electric, 506-450-2171 , 506-458-5955

Monteith Underground Services Ltd. \*, 506-453-1778 ,  
506-453-0612 , [musltd@nb.aibn.com](mailto:musltd@nb.aibn.com)

Northwest Roofers Ltd., 506-739-1811 , 506-735-8811 ,  
[nwr@nb.aibn.com](mailto:nwr@nb.aibn.com)

PCL Constructors Canada Inc., 902-481-8500 , 902-481-8501 ,  
[AtlanticCanadaEstimating@pcl.com](mailto:AtlanticCanadaEstimating@pcl.com)

Philson Ltd., 506-455-9810 , 506-459-7721 ,  
[dphillips@philson.ca](mailto:dphillips@philson.ca)

Quality Sound & Alarm, 506-452-0161 , 506-457-4127

Rejean Richard Roofing \*, 506-776-8582 , 506-776-3603 ,  
[roofing@nbnet.nb.ca](mailto:roofing@nbnet.nb.ca)

Sica Ventilation Inc, 506-758-0009 , 506-758-0095 ,  
[danny.roy@sicaventilation.ca](mailto:danny.roy@sicaventilation.ca)

Simpson Building Contractors Ltd., 506-450-3013 , 506-451-6688 ,  
[sbcl@nb.aibn.com](mailto:sbcl@nb.aibn.com)

Springhill Construction Limited, 506-452-0044 , 506-452-9071 ,  
[brent.anderson@scl.c](mailto:brent.anderson@scl.c)

Wildwood Masonry Ltd., 506-632-1034 , 506-632-9194 ,  
[peter.masonry@nb.aibn.com](mailto:peter.masonry@nb.aibn.com)

---

**NB-20-119** Relocation of Gynecology Clinic - Chaleur Regional Hospital, Bathurst, New Brunswick  
**EXTENDED UNTIL FURTHER NOTICE:** GENERAL 30-Jun-2020 2:00 PM, 2:00 PM, Department of Transportation & Infrastructure - Building Division, 440 King Street, 5th Floor - King Tower - Kings Place, Fredericton, NB, E3B 5H8  
BY9H46 Dept. of Trans & Infrastructure-Bldg Div NBON

3 Addenda

**This tender is being placed on hold. Further instruction on the future tender closing date will be issued in a forthcoming addendum**

Pre Tender Site Visit contact Marc Cormier at 506-544-2461. A site review will be held on March 17, 2020 at 11:00 a.m. This will be the only opportunity for review of existing site conditions with the Department of Transportation and Infrastructure - Buildings Division representatives

**Plans Takers**

E.M.Diotte Construction, 506-826-1870 , 506-826-9254 ,  
leblancdaniel75@hotmail.com

Genibuild Construction Ltd, 506-394-5864 , 506-600-  
0600 , estimating@genibuild.ca

MFA Construction Inc, 506-395-5503 , 506-395-5501 ,  
mfaconstnb@gmail.com

Pro Construction Inc, 506-546-9934 , 506-546-9931 ,  
proconstruction@nb.aibn.com

---

**NB-20-121** PA System Upgrade - JMA Armstrong High/Salisbury Middle School, Salisbury, New Brunswick  
**EXTENDED UNTIL FURTHER NOTICE:** GENERAL 30-Jun-2020 2:00 PM, 2:00 PM, Department of  
Transportation & Infrastructure - Building Division, 440 King Street, 5th Floor - King Tower - Kings Place,  
Fredericton, NB, E3B 5H8  
741-A22 BY0121 Dept. of Trans & Infrastructure-Bldg Div NBON

2 Addenda

**This tender is being placed on hold. Further instruction on the future tender closing date will be issued in a forthcoming addendum**

Site Contact for Pre Tender Site Visit Candace Scott at 506-856-3334

**Plans Takers**

Controls & Equipment Ltd., 506-857-8833 , 506-855-  
3686 , tsavage@controlsequipment.com

Quality Sound, 506-452-0161 , 506-457-4127 ,  
bill@qsa.ca

---

**NB-20-125** RISO Refrigeration/Air Conditioning, Heating and Ventilation Repairs, Various Buildings 5 CDSB Gagetown  
(W6898-200473/A), Oromocto, New Brunswick  
**EXTENDED CLOSING:** GENERAL 14-Apr-2020 2:00 pm, 2:00 pm, PWGSC/TPSGC Acquisitions Bid  
Receiving Box, 1st Floor Suite 1212, 100-1045 Main Street, Moncton, NB E1C 1H1  
PW-\$MCT-037-5711 Public Works and Government Services Can www.buyandsell.gc.ca

12 Amendment

Inquiries: Anne MacDonald, Tel: 902-314-1009, Fax: 506-851-6759, Email: anne.macdonald@pwgsc.gc.ca

**Available for viewing at No Location**

**Plans Takers**

Contractors wishing to have their names placed on a bidders/planstakers list please contact FNWCA, 506-458-1086 ,  
506-453-1958

---

**NB-20-132** RFP - Gas Detection, HVAC and Natural Gas Systems Maintenance Services, Saint John, New Brunswick  
**EXTENDED CLOSING:** GENERAL 09-Apr-2020 4:00pm, 4:00pm, City of Saint John, 175 Rothesay Ave,  
2nd Floor, Saint John, NB E2J 2B4  
2020-085001P City of Saint John City of Saint John

1 Addenda

1 Notifications

Inquiries: City of Saint John Attn: Chris Roberts Email: mat-man@saintjohn.ca

**Plans Takers**

Plans Takers List Not Available

---

**NB-20-140** Grass Cutting #2 - Gagetown (DND-MQArea, A & F Zone) (W6898-200490/A) , Gagetown, New Brunswick  
**EXTENDED CLOSING:** GENERAL 16-Apr-2020 2:00 pm, 2:00 pm, PWGSC/TPSGC Acquisitions Bid  
Receiving Box, 1st Floor Suite 1212, 100-1045 Main Street, Moncton, NB E1C 1H1  
PW-\$MCT-041-5715 Public Works and Government Services Can www.buyandsell.gc.ca

2 Amendment

**MANDATORY SITE VISIT:** It is mandatory that the Bidder or a representative of the Bidder visit the work site. With respect to Solicitations W6898-200490 Grass Cutting #2 - Gagetown and W6898-200489 Grass Cutting #4 - Gagetown and W6898-200488 Grass Cutting #3 - Gagetown, the following arrangements for site visits have been made: Date: Thursday, March 12, 2020 Location: Contracts Office 238 Champlain Avenue, Building B-18 5 CDSB Gagetown, Oromocto, NB Time: The site visits will begin at the following times: 9:00 ADT W6898-200490 Grass Cutting #2 - Gagetown DND-MQ Area, A & F Zone 11:00 ADT W6898-200489 Grass Cutting #4 - Gagetown B, C and D Zones and partial M Zone, Argonaut, Goan's Orchard and Swift Water Site 14:00 ADT W6898-200488 Grass Cutting #3 - Gagetown Base - G, H, J, K Zones and partial M Zone Bidders must communicate with the Contracting Authority no later than 17:00 ADT on Tuesday, March 10, 2020 to confirm attendance and provide the name(s) of the person(s) who will attend. Bidders will be required to sign an attendance sheet. Bidders should also confirm in their bid that they have attended the site visit. Bidders (or their representatives) who do not attend the mandatory site visit will not be given an alternative appointment and their

bid will be declared non-responsive. Any clarifications or changes to the bid solicitation resulting from the site visit will be included as an amendment to the bid solicitation. All inquiries of a technical nature and all questions of a contractual nature are to be submitted in writing to the Contracting Authority: Shannon Owens, telephone - (506) 962-5402, facsimile - (506) 851-6759, email: shannon.owens@pwgsc-tpsgc.gc.ca. Inquiries are to be made in writing and should be received no less than five (5) calendar days prior to the closing date to allow sufficient time to respond.

[Available for viewing at No Location](#)

#### Plans Takers

Contractors wishing to have their names placed on a bidders/planstakers list please contact FNWCA, 506-458-1086 , 506-453-1958

---

**NB-20-141** Grass Cutting #3 - Gagetown (Base - G, H, J, K Zones and partial M Zone) (W6898-200488/A), Gagetown, New Brunswick  
**EXTENDED CLOSING:** GENERAL 16-Apr-2020 2:00 pm, 2:00 pm, PWGSC/TPSGC Acquisitions Bid Receiving Box, 1st Floor Suite 1212, 100-1045 Main Street, Moncton, NB E1C 1H1  
PW-\$MCT-041-5713 Public Works and Government Services Can www.buyandsell.gc.ca

2 Amendment

**MANDATORY SITE VISIT:** It is mandatory that the Bidder or a representative of the Bidder visit the work site. With respect to Solicitations W6898-200490 Grass Cutting #2 - Gagetown and W6898-200489 Grass Cutting #4 - Gagetown and W6898-200488 Grass Cutting #3 - Gagetown, the following arrangements for site visits have been made: Date: Thursday, March 12, 2020 Location: Contracts Office 238 Champlain Avenue, Building B-18 5 CDSB Gagetown, Oromocto, NB Time: The site visits will begin at the following times: 9:00 ADT W6898-200490 Grass Cutting #2 - Gagetown DND-MQ Area, A & F Zone 11:00 ADT W6898-200489 Grass Cutting #4 - Gagetown B. C and D Zones and partial M Zone, Argonaut, Goan's Orchard and Swift Water Site 14:00 ADT W6898-200488 Grass Cutting #3 - Gagetown Base - G, H, J, K Zones and partial M Zone Bidders must communicate with the Contracting Authority no later than 17:00 ADT on Tuesday, March 10, 2020 to confirm attendance and provide the name(s) of the person(s) who will attend. Bidders will be required to sign an attendance sheet. Bidders should also confirm in their bid that they have attended the site visit. Bidders (or their representatives) who do not attend the mandatory site visit will not be given an alternative appointment and their bid will be declared non-responsive. Any clarifications or changes to the bid solicitation resulting from the site visit will be included as an amendment to the bid solicitation. All inquiries of a technical nature and all questions of a contractual nature are to be submitted in writing to the Contracting Authority: Shannon Owens, telephone - (506) 962-5402, facsimile - (506) 851-6759, email: shannon.owens@pwgsc-tpsgc.gc.ca. Inquiries are to be made in writing and should be received no less than five (5) calendar days prior to the closing date to allow sufficient time to respond.

[Available for viewing at No Location](#)

#### Plans Takers

Contractors wishing to have their names placed on a bidders/planstakers list please contact FNWCA, 506-458-1086 , 506-453-1958

---

**NB-20-142** Grass Cutting #4 - Gagetown (B,C,D Zones, partial M Zone, Argonaut, Goan's Orchard and Swift Water)W6898-200489/A , Gagetown, New Brunswick  
**EXTENDED CLOSING:** GENERAL 16-Apr-2020 2:00 pm, 2:00 pm, PWGSC/TPSGC Acquisitions Bid Receiving Box, 1st Floor Suite 1212, 100-1045 Main Street, Moncton, NB E1C 1H1  
PW-\$MCT-041-5714 Public Works and Government Services Can www.buyandsell.gc.ca

2 Amendment

**MANDATORY SITE VISIT:** It is mandatory that the Bidder or a representative of the Bidder visit the work site. With respect to Solicitations W6898-200490 Grass Cutting #2 - Gagetown and W6898-200489 Grass Cutting #4 - Gagetown and W6898-200488 Grass Cutting #3 - Gagetown, the following arrangements for site visits have been made: Date: Thursday, March 12, 2020 Location: Contracts Office 238 Champlain Avenue, Building B-18 5 CDSB Gagetown, Oromocto, NB Time: The site visits will begin at the following times: 9:00 ADT W6898-200490 Grass Cutting #2 - Gagetown DND-MQ Area, A & F Zone 11:00 ADT W6898-200489 Grass Cutting #4 - Gagetown B. C and D Zones and partial M Zone, Argonaut, Goan's Orchard and Swift Water Site 14:00 ADT W6898-200488 Grass Cutting #3 - Gagetown Base - G, H, J, K Zones and partial M Zone Bidders must communicate with the Contracting Authority no later than 17:00 ADT on Tuesday, March 10, 2020 to confirm attendance and provide the name(s) of the person(s) who will attend. Bidders will be required to sign an attendance sheet. Bidders should also confirm in their bid that they have attended the site visit. Bidders (or their representatives) who do not attend the mandatory site visit will not be given an alternative appointment and their bid will be declared non-responsive. Any clarifications or changes to the bid solicitation resulting from the site visit will be included as an amendment to the bid solicitation. All inquiries of a technical nature and all questions of a contractual nature are to be submitted in writing to the Contracting Authority: Shannon Owens, telephone - (506) 962-5402, facsimile - (506) 851-6759, email: shannon.owens@pwgsc-tpsgc.gc.ca. Inquiries are to be made in writing and should be received no less than five (5) calendar days prior to the closing date to allow sufficient time to respond.

[Available for viewing at No Location](#)

#### Plans Takers

Contractors wishing to have their names placed on a bidders/planstakers list please contact FNWCA, 506-458-1086 , 506-453-1958

---

**NB-20-146** Asphalt Resurfacing - 2020, Saint John, New Brunswick  
**EXTENDED CLOSING:** GENERAL 07-Apr-2020 2:30pm, 2:30pm, City of Saint John, 175 Rothesay Ave, 2nd Floor, Saint John, NB E2J 2B4  
2020-17 City of Saint John City of Saint John

3 Addenda

1 Notifications

Inquiries: City of Saint John Attn: Rod Mahaney Tel:506-658-4470 Tender will be uploaded once rec'd- (Uploaded March 3)

**Plans Takers**

Classic Construction (2012) Ltd., 506-634-0919 , 506-634-0713 , kduggan@classicconstruction.ca Galbraith Construction Ltd., 506-635-8855 , 506-635-1944 , gcl@nb.sympatico.ca

NRB Construction Company Ltd., 506-646-8068 , 506-633-1661 , ggaudet@nrbcl.ca

---

**NB-20-147** Sanitary Sewer Structural Lining - Phase IV - Various Locations, Saint John, New Brunswick  
**EXTENDED CLOSING:** GENERAL 07-Apr-2020 2:30pm, 2:30pm, City of Saint John, 175 Rothesay Ave, 2nd Floor, Saint John, NB E2J 2B4  
2020-04 City of Saint John City of Saint John

1 Addenda

Inquiries: City of Saint John Attn: Joel Landers Tel:506-658-4422 Tender will be uploaded once rec'd - (Uploaded March 3)

**Plans Takers**

Capital Sewer Services, 905-522-0522 , 905-522-9319 Clean Water Works, 613-745-2444 , 613-745-9994

Eastern Trenchless Ltd, 506-476-5648 Insituform Technologies Ltd, 780-490-2180 , 780-413-0777

Services Infraspec Inc, 450-937-1508 Sewer Technologies Inc, 905-982-1465

Trenchless Solutions, 506-383-2425 , 506-382-9352 , djhorsman@icloud.com

---

**NB-20-148** Overhead Door Repair & Maintenance Services, Fredericton, New Brunswick  
**EXTENDED CLOSING:** GENERAL 07-Apr-2020 1:30 pm, 1:30 pm, NB Liquor Corporation, 170 Wilsey Rd, P O Box 20787, Fredericton, NB E3B 5B8  
#P20-06 NB Alcool Alcool NB Liquor Tel: 506-452-6444

1 Amendment

Contractors MUST obtain their plans from the Receptionist, Alcool NB Liquor, 170 Wilsey Road, P O Box 20787, Fredericton, NB E3B 5B8 or by calling 506-452-6444.

Inquires: procurement@anbl.com

**Available for viewing at No Location**

---

**NB-20-149** Automatic Door Repair and Maintenance Services, Fredericton, New Brunswick  
**EXTENDED CLOSING:** GENERAL 07-Apr-2020 1:30 pm, 1:30 pm, NB Liquor Corporation, 170 Wilsey Rd, P O Box 20787, Fredericton, NB E3B 5B8  
#P20-07 NB Alcool Alcool NB Liquor Tel: 506-452-6444

2 Amendment

Contractors MUST obtain their plans from the Receptionist, Alcool NB Liquor, 170 Wilsey Road, P O Box 20787, Fredericton, NB E3B 5B8 or by calling 506-452-6444.

Inquires: procurement@anbl.com

**Plans Takers**

Look Under Spec Tab for list of Plan Takers

---

**NB-20-156** Cosburn Drive and Nowlan Drive Reconstruction, Riverview, New Brunswick  
**EXTENDED CLOSING:** GENERAL 07-Apr-2020 10:00 AM, 10:00 AM, Town of Riverview Town Hall, 30



Honour House Court, Riverview, NB E1B 3Y9  
20-59 Town of Riverview NBON

2 Addenda

Questions shall be directed to Crandall Engineering attention Dave Aubé, P.Eng P:506-857-2777 Email:  
dwa@englobecorp.com

---

**NB-20-157** Construction of a 1.8 MWAC / 2.4WDC Solar Farm, Shediac, New Brunswick  
**EXTENDED CLOSING:** GENERAL 22-Apr-2020 3:00 PM, 3:00 PM, NB Power Corp., PO Box 2000, 515  
King St., Fredericton, NB E3B 4X1 ASstn: Tender Coordinator  
0067-19-S412 NB Power NBON

4 Notifications

**Mandatory** Site Conditions & Investigations Meeting: Tuesday, March 10th, 2020 @ 1:30 PM  
Centre Multifonctionnel de Shediac, 58 rue Festival St., Shediac, NB  
Tenderers must pre-register for the meeting on or before March 9th, 2020.

All inquiries must be directed to alltenders@nbpower.com - Subject: Tender 0067-19-S412

---

**NB-20-162** Replacement of Grant Bridge No. 1 & Gipsy Brook Route 124, Parish of Springfield, Kings County, New  
Brunswick  
**EXTENDED CLOSING:** GENERAL 08-Apr-2020 9:00am, 9:00am, DTI Highway Construction, 440 King St,  
PO Box 6000, Fredericton, NB E3B 5H1  
19-0715 Dept. of Trans & Infrastructure NBON Website

1 Addenda

2 Notifications

1 Clarification

Inquiries: Email: dotcontractadmin@gnb.ca

**Plans Takers**

Please see list posted under the Spec tab

---

**NB-20-163** Celebration Street - Water, Sanitary and Storm Sewer Renewal and Street Reconstruction, Saint John, New  
Brunswick  
**EXTENDED CLOSING:** GENERAL 08-Apr-2020 2:30pm, 2:30pm, City of Saint John, 175 Rothesay Ave,  
2nd Floor, Saint John, NB E2J 2B4  
2020-02 City of Saint John City of Saint John

1 Addenda

Inquiries: City of Saint John Attn: John Campbell Tel:506-632-6890

**Plans Takers**

Fairville Construction Ltd., 506-635-1573 , 506-632-0110

Galbraith Construction Ltd., 506-635-8855 , 506-635-  
1944 , gcl@nb.sympatico.ca

Gulf Operators, 506-632-7816 , 506-632-7935

Maguire Excavating Ltd., 506-672-1616 , 506-672-1892 ,  
smaguire@nb.aibn.com

MIDI Construction, 506-333-7147 , 506-693-6001 ,  
midicon@nbnet.nb.ca

TerraEx Inc.\*, 506-721-5847 , 506-635-8154 ,  
dan@terraex.ca

---

**NB-20-167** Route 114 - Church Loop Road Area to Route 1 - Paving 3.2km, Kings County, New Brunswick  
**EXTENDED CLOSING:** GENERAL 08-Apr-2020 11:00am, 11:00am, DTI, 440 Kings St, PO Box 6000,  
Fredericton, NB E3B 5H1  
20-0851 Dept. of Trans & Infrastructure NBON Website

1 Notifications

1 Clarification

Inquiries: Email: dotcontractadmin@gnb.ca

**Plans Takers**

Please see list posted under the Spec tab

---

**NB-20-168** New Generator - Minto Industrial Park, Minto, New Brunswick  
**EXTENDED UNTIL FURTHER NOTICE:** GENERAL 30-Jun-2020 2:00pm, 2:00pm, DTI - Bldg Div, 440 King  
St, Kings Place, Kings Tower, 5th Floor, Fredericton, NB E3B 5H8

1 Addenda

1 Clarification

**March 30 - Updating the closing date on CINet to reflect the same date as NBON has recorded. We have to this to have the project show up on the CINet bulletin. We will change the status of the project once we have received an addendum for DTI.**

**This tender is being placed on hold. Further instruction on the future tender closing date will be issued in a forthcoming addendum**

**A SITE REVIEW WILL BE HELD ON MARCH 20, 2020 AT 10:00AM**

Contact for pre tender site visit: Emery Babineau Tel:506-327-0296

Inquiries: Tek Consultants Attn: Brian Thompson Tel:506-458-9661 Email: bmthompson@tekcon.ca

**Available for viewing at Fredericton, Moncton, Saint John**

**Plans Takers**

Camille Leger Ltee, 506-532-6201 , 506-532-4575 ,  
michelleger1@hotmail.com

Jules Fasquel, 506-327-3272 , 506-327-3366

King Construction Ltd, 506-452-7712 , 506-450-2619 ,  
shanson@king-construction.com

Prostar Electrical Services, 506-451-2146 , 506-455-  
2145 , scott@prostarelectrical.ca

Simpson Building Contractors Ltd., 506-450-3013 , 506-  
451-6688 , sbcl@nb.aibn.com

Smith's Diesel and Power Generation Services Ltd, 506-  
654-6902

---

**NB-20-169** New Water Oil Separator - Centerville NB DTI Depot, Centerville, New Brunswick

**EXTENDED UNTIL FURTHER NOTICE:** GENERAL 30-Jun-2020 2:00 pm, 2:00 pm, Department of Transportation & Infrastructure-, Room 526 Central Tendering, 440 King Street, 5th Floor - King Tower - Kings Place, Fredericton, NB, E3B 5H8

BY0T21 Dept. of Trans & Infrastructure-Bldg Div Online at the NB Department of Transportation & Infrastructure website under the online Tenders section or on the NBON website. Tel: 506-453-2706 Fax: 506-453-5504

1 Addenda

**This tender is being placed on hold. Further instruction on the future tender closing date will be issued in a forthcoming addendum.**

**Inquiries: Gallagher Technical Services Limited, Attn: Tom Gallagher Tel: 506-849-4116, Cell: 506-650-9880 Fax: 506-847-1070**

**Contact for pre tender site visit is Ian Nicholson at 506-325-4800**

**Available for viewing at Fredericton, Moncton, Saint John**

**Plans Takers**

Carsha Petroleum Ltd., 506-385-7627 , 506-385-2169 ,  
carsha@nb.aibn.com

Kelly Petroleum Services Ltd, 506-830-4262 ,  
ckelly.kps@gmail.com

King Construction Ltd, 506-452-7712 , 506-450-2619 ,  
shanson@king-construction.com

Petroservice Limited, 506-633-5220 , 506-648-2691

Pheonix Petroleum

W & S General Contractors, 506-635-8735 , 506-635-  
8237

---

**NB-20-171** Security System Repair & Maintenance Services, Fredericton, New Brunswick

**EXTENDED CLOSING:** GENERAL 09-Apr-2020 1:30pm, 1:30pm, NB Liquor Corporation, 170 Wilsey Rd, P O Box 20787, Fredericton, NB E3B 5B8

#P20-08 Alcool NB Liquor NBON or by emailing procurement@anbl.com or Alcool NB Liquor Tel: 506-452-6592

1 Addenda

2 Amendment

There will be a question period from time of posting until 4:00 pm on March 11, 2020 when all questions regarding the RSO can be addressed by email to Procurement@ANBL.com. ANBL will respond to all inquiries by March 13, 2020. ANBL reserves the right not to accept the lowest, highest, or any submission. www.anbl.com

**Available for viewing at No Location**

**Plans Takers**

Look Under Spec Tab for list of Plan Takers

---

**NB-20-172** Roof Replacement - Ecole Carrefour Jeunesse, Edmundston, New Brunswick  
**EXTENDED UNTIL FURTHER NOTICE:** GENERAL 30-Jun-2020 2:00 pm, 2:00 pm, Department of Transportation & Infrastructure-,Room 526 Central Tendering, 440 King Street, 5th Floor - King Tower - Kings Place, Fredericton, NB, E3B 5H8  
BY0181 Dept. of Trans & Infrastructure-Bldg Div Online at the NB Department of Transportation & Infrastructure website under the online Tenders section or on the NBON website. Tel: 506-453-2706 Fax: 506-453-5504

1 Addenda

**This tender is being placed on hold. Further instruction on the future tender closing date will be issued in a forthcoming addendum.**

**Inquiries: Ronald LaPointe Architecte Inc Tel: 506-735-7181 Fax: 506-739-1980 Contact for pre tender site visit is Jereme Theriault at 506-737-4578**

[Available for viewing at Fredericton, Moncton, Saint John](#)

**Plans Takers**

Atlantic Roofers Limited (Cocagne), 506-576-6683 , 506-576-9714 , daniel.robichaud@modulrts.com

Northwest Roofers Ltd., 506-739-1811 , 506-735-8811 , nwr@nb.aibn.com

---

**NB-20-173** Roof Replacement-Centreville Community School, Centreville, New Brunswick  
**EXTENDED UNTIL FURTHER NOTICE:** GENERAL 30-Jun-2020 2:00 pm, 2:00 pm, Department of Transportation & Infrastructure-,Room 526 Central Tendering, 440 King Street, 5th Floor - King Tower - Kings Place, Fredericton, NB, E3B 5H8  
BY0144 Dept. of Trans & Infrastructure-Bldg Div Online at the NB Department of Transportation & Infrastructure website under the online Tenders section or on the NBON website. Tel: 506-453-2706 Fax: 506-453-5504

1 Addenda

**This tender is being placed on hold. Further instruction on the future tender closing date will be issued in a forthcoming addendum. Inquiries: Architectural - Mary Swain Tel: 506-444-5094, Email: mary.swain@gnb.ca Contact for pre-tender Site Visit is Kyle Harrison at 506-325-3909**

[Available for viewing at Fredericton, Moncton, Saint John](#)

**Plans Takers**

A-Tech Roofing Ltd - Fredericton

Atlantic Roofers, 506-459-1717 , garmstrong@atlanticroofers.com

Northwest Roofers Ltd., 506-739-1811 , 506-735-8811 , nwr@nb.aibn.com

Rejean Richard Roofing \*, 506-776-8582 , 506-776-3603 , roofing@nbnet.nb.ca

---

**NB-20-174** Energy Retrofit NB Schools (Controls) Various Schools - Fredericton Junction, Harvey, New Maryland, Various Locations, New Brunswick  
**EXTENDED UNTIL FURTHER NOTICE:** GENERAL 30-Jun-2020 2:00 pm, 2:00 pm, Department of Transportation & Infrastructure-,Room 526 Central Tendering, 440 King Street, 5th Floor - King Tower - Kings Place, Fredericton, NB, E3B 5H8  
BY0W11 Dept. of Trans & Infrastructure-Bldg Div Online at the NB Department of Transportation & Infrastructure website under the online Tenders section or on the NBON website. Tel: 506-453-2706 Fax: 506-453-5504

1 Addenda

**This tender is being placed on hold. Further instruction on the future tender closing date will be issued in a forthcoming addendum.**

**Inquiries: MCW Maricor, Tel: 506-857-8880, Fax: 506-859-8393, Attn: Marc Melanson, Mechanical P. Eng Contact for Pre-Tender Site Visit is Angus Smith at 506-292-6222**

[Available for viewing at Fredericton, Moncton, Saint John](#)

**Plans Takers**

Advanced Energy Management Ltd, 506-857-0818 772, 506-857-0867 , pjones@aemltd.com

Ameresco Canada Inc, 647-788-6062

Green Foot Energy Solutions, 888-810-4328 , eric@greenfootenergy.ca

Memco Controls, 506-854-2496 , 506-384-8452 , roch.boucher@memcocontrols.com

Thomex Energy, 506-478-3536

---

**NB-20-176** Community Energy Emissions Plan, Fredericton, New Brunswick  
**EXTENDED CLOSING:** GENERAL 14-Apr-2020 3:00 pm, 3:00 pm, Purchasing Division, City Hall, 397 Queen Street, Fredericton, NB or email bids@fredericton.ca  
P20-25 City of Fredericton

3 Addenda

Inquiries: Brittany MacLean, phone (506) 292-0723, email: brittany.maclea@fredericton.ca or The City of Fredericton Purchasing Division, telephone numbers: (506) 292-3379 or (506) 460-2040 or (506) 460-2252, email: purchasing@fredericton.ca.

[Available for viewing at No Location](#)

#### Plans Takers

Look Under Spec Tab for list of Plan Takers

---

**NB-20-177** Sprinkler and Fire Alarm Upgrade Les Residence Inkerman Inc., Inkerman, New Brunswick  
**EXTENDED UNTIL FURTHER NOTICE:** GENERAL 30-Jun-2020 2:00 PM, 2:00 PM, DTI Bldg Div., Room 526 Central Tendering Section, 440 King St., 5th Floor, King Tower Kings Place, Fredericton, NB E3B 5H8 BY9S40 Dept. of Trans & Infrastructure-Bldg Div DTI-Bldg Div

1 Addenda

**This tender is being placed on hold. Further instruction on the future tender closing date will be issued in a forthcoming addendum**

Direct questions to the Central Tendering Section P:506-453-2706

Site Review March 25th, 2020 @ 11:00 am

#### Plans Takers

Edgeline Construction Ltd, 506-854-3941 , 506-858-8798 , info@edgelineconstruction.com King Construction Ltd, 506-452-7712 , 506-450-2619 , shanson@king-construction.com

---

**NB-20-178** Salt Shed with Concrete Foundation NB Dept of Transportation and Infrastructure, Hanwell, New Brunswick  
**EXTENDED UNTIL FURTHER NOTICE:** GENERAL 30-Jun-2020 2:00 pm, 2:00 pm, Department of Transportation & Infrastructure-,Room 526 Central Tendering, 440 King Street, 5th Floor - King Tower - Kings Place, Fredericton, NB, E3B 5H8  
BY9T22 Dept. of Trans & Infrastructure-Bldg Div Online at the NB Department of Transportation & Infrastructure website under the online Tenders section or on the NBON website. Tel: 506-453-2706 Fax: 506-453-5504

1 Addenda

**This tender is being placed on hold. Further instruction on the future tender closing date will be issued in a forthcoming addendum.** Pearson Engineering Inc Att: Brent Pearson, P.Eng. Tel: (506) 246-8000 Fax: (506) 246-5541 Email: bpearson@pearsonengineering.ca Contact for Site Visit: NBDTI Henry (Sam) Daigle Tel: (506) 327-0412(cell) Tel: (506) 453-2611(office) Fax: (506) 453-7905 Email: Henry.Daigle@gnb.ca

[Available for viewing at Fredericton, Moncton, Saint John](#)

#### Plans Takers

CNF Mallet Ltee., 506-336-2254 King Construction Ltd, 506-452-7712 , 506-450-2619 , shanson@king-construction.com

Storage Systems Construction Corp., 519-363-0207 , 519-363-0085 Tarp-Rite Inc., 506-328-6098

Timothy Cook Construction Ltd., 506-328-3253 , 506-328-1993

---

**NB-20-180** Access Road, Parking & Civil Infrastructure - Ministers Island, Ministers Island, New Brunswick  
**EXTENDED UNTIL FURTHER NOTICE:** GENERAL 30-Jun-2020 2:00pm, 2:00pm, DTI - Bldg Div, 440 King St, Kings Place, Kings Tower, 5th Floor, Fredericton, NB E3B 5H8  
BY8R12 Dept. of Trans & Infrastructure-Bldg Div NBON Website or DTI Office

2 Addenda

**March 30 - Updating the closing date on CINet to reflect the same date as NBON has recorded. We have to this to have the project show up on the CINet bulletin. We will change the status of the project once we have received an addendum for DTI.**

**This tender is being placed on hold. Further instruction on the future tender closing date will be issued in a**

**forthcoming addendum**

**\*\*THERE WILL BE A SITE VISIT ON MARCH 11, 2020 FROM 9:00 - 10:30AM\*\***

Inquiries: Surteck Group Attn: Dan Estey Tel:506-454-7044

**Available for viewing at Fredericton, Moncton, Saint John**

**Plans Takers**

Charmac Construction, 506-459-4387 , 506-452-7029	Classic Construction (2012) Ltd., 506-634-0919 , 506-634-0713 , kduggan@classicconstruction.ca
Coastal Enterprises, 506-659-2781	Debly Enterprises Ltd., 506-696-2936 , 506-696-2288 , andrew@debly.ca
Falls Construction Ltd., 506-475-1140 , 506-475-1139 , tina@northerngroupco.com	Fundy Contractors Ltd, 506-755-3743 , 506-755-8952
Maguire Excavating Ltd., 506-672-1616 , 506-672-1892 , smaguire@nb.aibn.com	QM Construction, 506-634-7740 , 506-632-0110 , qm@qmconstruction.ca
R. Wilcox Ltd - Bocabec, 506-529-3733 , 506-529-6244	TerraEx Inc.*, 506-721-5847 , 506-635-8154 , dan@terraex.ca

---

**NB-20-181** Route 905 2019 Contract to Sanitorium Road Paving 2.7 KM, Westmorland County, New Brunswick  
**EXTENDED CLOSING:** GENERAL 09-Apr-2020 9:00 AM, 9:00 AM, Dir. Supply Chain Management, DTI, 440 King St., 5th Floor, King Tower, Kings Place, Fredericton, NB E3B 5H8  
20-0846 Dept of Trans & Infrastructure NBON

1 Notifications

1 Clarification

DTI: 506-453-3939

---

**NB-20-182** Replacement of Underground Duct and Wiring for Street Lights - Wilson Road, Riverview, New Brunswick  
**EXTENDED CLOSING:** GENERAL 07-Apr-2020 11:00 AM, 11:00 AM, Town of Riverview Town Hall, 30 Honour House Court, Riverview, NB E1B 3Y9  
20-69 Town of Riverview NBON

2 Addenda

Questions should be directed to Town of Riverview - Attention Paul Richard P:506-387-2030 or Email:

Prichard@townofriverview.ca

---

**NB-20-183** Hebron Street Reconstruction , Riverview, New Brunswick  
**EXTENDED CLOSING:** GENERAL 07-Apr-2020 2:00 PM, 2:00 PM, Rown of Riverview Town Hall, 30 Honour House Court, Riverview, NB  
20-60 Town of Riverview NBON

2 Addenda

Direct questions to EXP Services Inc Attention Angela Murray P:506-857-8889 or Email: angela.murray@exp.com

---

**NB-20-184** Dedham Street Infrastructure Upgrades, Fredericton, New Brunswick  
**EXTENDED CLOSING:** GENERAL 08-Apr-2020 3:00 pm, 3:00 pm, Purchasing Division, City Hall, 397 Queen Street, Fredericton, NB  
T20-23 City of Fredericton Hilcon Limited, 42 York St, Federicton, NB Tel: 454-4455

2 Amendment

Contractors responding to this Notice of Tender are advised that official contract documents can only be obtained from Hilcon Limited. Only Contractors who have received the tender directly from Hilcon Limited are eligible to submit a tender on this project.

**Available for viewing at No Location**

**Plans Takers**

Look Under Spec Tab for list of Plan Takers

---

**NB-20-185** Upgrade Field House Floor, Building M-2, 5CDSB Gagetown, Oromocto, New Brunswick  
**EXTENDED CLOSING:** GENERAL 09-Apr-2020 2:00 pm, 2:00 pm, Electronic Bid Submission

GA190035\_72347 Defence Construction Canada Merx by logging on to their website, www.merx.com or by calling 1-800-964-6379

1 Addenda  
6 Amendment

Site Visit: March 18, 10:00am, DCC Site Office, B71 Champlain Ave, 5 CDSB Gagetown  
Inquiries: Judy Pearson, Tel: 506-357-1207, email: judy.pearson@dcc.cdc.gc.ca

[Available for viewing at No Location](#)

**Plans Takers**

Advantage Sport, 866-430-4456	Amazing Construction, 647-560-3298
Avondale Construction Limited, 506-642-1818 , 506-642-1898 , bsmith@avondaleconstruction.com	Bird Construction Company, 902-835-8205 , 902-835-8245
C.N.F. Mallet Ltee, 506-336-2254 , 506-336-8041 , cnfm@nbnet.nb.ca	CDMCA, 905-265-7401
Centaur Products Atlantic Inc (NS), 902-832-2200 , 902-832-2151	Creative Sports Solutions, 416-291-2882
Edgeline Construction Ltd, 506-854-3941 , 506-858-8798 , info@edgelineconstruction.com	Hastings Painting Corporation, 519-945-2400 , 519-734-7256
Inflector Environmental Services, 613-798-8070	KDB Engineers Contractors Inc., 506-458-5896 , 506-472-3969 , karl.broad@bellaliant.net
King Construction Ltd, 506-452-7712 , 506-450-2619 , shanson@king-construction.com	P & H Contracting Ltd., 506-461-6493 , 506-458-5420 , hjburke@nbnet.nb.ca
Playtek Enterprises Inc, 418-914-1511	REWS Development Inc, 203-326-2800
Simpson Building Contractors Ltd., 506-450-3013 , 506-451-6688 , sbcl@nb.aibn.com	Ultimate Construction, 705-726-2300
Wilson Builders 1978 Ltd.*, 506-457-1989 , 506-459-8259 , ch.wilson@rogers.com	

---

**NB-20-187** RISO Air Filters, Gagetown (W6898-200493/A), Oromocto, New Brunswick  
CLOSING: GENERAL 14-Apr-2020 2:00 pm, 2:00 pm, PWGSC/TPSGC Acquisitions Bid Receiving Box, 1st Floor Suite 1212, 100-1045 Main Street, Moncton, NB E1C 1H1  
PW-\$MCT-015-5716 Defence Construction Canada www.buyandsell.gc.ca

2 Amendment

Inquiries: Drisdelle, Charlotte J Tel: 506-962-5329, Fax: 506-851-6759 Email: charlotte.drisdelle@pwgsc-tpsgc.ca

[Available for viewing at No Location](#)

---

**NB-20-188** Standing Offer Installation, Maintenance and Repair of Hoists and Cranes at 5 CDSB Gagetown, Oromocto, New Brunswick  
**EXTENDED CLOSING:** GENERAL 16-Apr-2020 2:00 pm, 2:00 pm, PWGSC/TPSGC Acquisitions Bid Receiving Box, 1st Floor Suite 1212, 100-1045 Main Street, Moncton, NB E1C 1H1  
PW-\$MCT-034-5717 Public Works and Government Services Can www.buyandsell.gc.ca

6 Amendment

Inquiries: Darlene Reay, Tel: 902-314-7957, Fax: 506-851-6759, Email: darlene.reay@pwgsc-tpsgc.gc.ca

[Available for viewing at No Location](#)

**Plans Takers**

Contractors wishing to have their names placed on a bidders/planstakers list please contact FNWCA, 506-458-1086 , 506-453-1958

---

**NB-20-189** Fowler Road - Replacement of Culverts, B5JL, B5FL, B5FK - Parish of Cambridge, Queens County, New Brunswick  
**EXTENDED CLOSING:** GENERAL 09-Apr-2020 11:00am, 11:00am, DTI Highway Construction, 440 King

St, PO Box 6000, Fredericton, NB E3B 5H1  
19-0812 Dept. of Trans & Infrastructure NBON Website

1 Addenda  
1 Notifications  
Inquiries: Email: dotcontractadmin@gnb.ca

**Plans Takers**

Plan Takers List can be found in the Specification Section

---

**NB-20-190** BPA Pipeline Coating Belledune Port Authority, Belledune, New Brunswick  
**EXTENDED CLOSING:** GENERAL 21-Apr-2020 2:00 PM, 2:00 PM, Belledune Port Authority, 112 Shannon Dr., Belledune, NB E8G 2W2  
445-18-1 Belledune Port Authority Roy Consultants

1 Addenda  
Direct questions to: Roy Consultants Attention Frederik Godin P:506-546-4484 ext. 2294 Email: frederik.godin@royconsultants.ca

---

**NB-20-191** Route 7 - Milligan Brook No. 2 Area to Saint John City Limits - Paving 2.2km, Kings County, New Brunswick  
**EXTENDED CLOSING:** GENERAL 13-Apr-2020 9:00am, 9:00am, DTI - Highway Construction, 440 King St, PO Box 6000, Fredericton, NB E3B 5H1  
20-0849 Dept. of Trans & Infrastructure NBON Website

1 Notifications  
1 Clarification  
Inquiries: Email: dotcontractadmin@gnb.ca

**Plans Takers**

Plan Takers List can be found in the Specification Section

---

**NB-20-192** Michael Crescent - Water Service Renewals, Saint John, New Brunswick  
**EXTENDED CLOSING:** GENERAL 14-Apr-2020 2:30pm, 2:30pm, City of Saint John, 175 Rothesay Ave, 2nd Floor, Saint John, NB E2J 2B4  
2020-15 City of Saint John City of Saint John

1 Addenda  
Inquiries: City of Saint John Attn: Susan Steven-Power Tel:506-632-6899

**Plans Takers**

Fairville Construction Ltd., 506-635-1573 , 506-632-0110	Galbraith Construction Ltd., 506-635-8855 , 506-635-1944 , gcl@nb.sympatico.ca
Maguire Excavating Ltd., 506-672-1616 , 506-672-1892 , smaguire@nb.aibn.com	MIDI Construction, 506-333-7147 , 506-693-6001 , midicon@nbnet.nb.ca

---

**NB-20-195** Asphalt Concrete Mixes, Saint John, New Brunswick  
**EXTENDED CLOSING:** GENERAL 07-Apr-2020 2:30pm, 2:30pm, City of Saint John, 175 Rothesay Ave, 2nd Floor, Saint John, NB E2J 2B4  
2020-561002T City of Saint John City of Saint John

1 Addenda  
1 Notifications  
Inquiries: City of Saint John Attn: Monic MacVicar Email: mat-man@saintjohn.ca

**Plans Takers**

Plans Takers List Not Available Yet

---

**NB-20-198** Stack Inspection and Repairs - Coleson Cove Generating Station, Coleson Cove, New Brunswick  
CLOSING: GENERAL 29-Apr-2020 3:00pm, 3:00pm, NB Power, 515 King St, PO Box 2000, Fredericton, NB E3B 4X1  
0770-20-C147-NMA NB Power NBON Website

**\*\*MANDATORY SITE VISIT WILL BE HELD APRIL 21, 2020 AT 10:00AM AND 2:00PM. THE TENDERER MUST ATTEND ONE MEETING\*\*** Inquiries: Email: alltenders@nbpower.com

**Plans Takers**

ACS Atlantic Corrosion Services

Acuren Group Inc

CFM Custom Fabricators & Machinists, 506-635-5691 ,  
506-635-8625

Cimota Inc, 418-681-3234

Controls & Equipment Ltd - Saint John, 506-635-8996 ,  
506-635-5844 , dnugent@controlsequipment.com

Controls & Equipment Ltd., 506-857-8833 , 506-855-  
3686 , tsavage@controlsequipment.com

Kinectrics, 416-207-6512 , 416-237-9053

Lorneville Mechanical, 506-635-8090 , 506-635-0890

MacDonald Applicators, 506-633-1981

Pinnacle Agencies, 506-855-3788 , 506-853-3993

SNC- Lavalin Inc., 416-252-5311 5141, 416-231-5356 ,  
aarash.kalra@snclavalin.com

SNC Lavalin\*, 506-459-2645 , 506-444-9419

Total Access Solutions Coirp, 303-477-9202

---

**NB-20-199** New Transfer Building for Recyclable Materials NWRSC Solid Waste Service, Riviere-Verte, New Brunswick  
**CLOSING: GENERAL 30-Apr-2020 11:00 am, 11:00 am, Roy Consultants 13 Costigan Street, Edmundston, NB**  
Project No .011-19-02 Northwest Region Service Commission Roy Consultants, 13 Costgan St.,  
Emundston, NB Tel: 506-737-9730

1 Addenda

Inquiries: mireille.vautour@royconsultants.ca The street address of the site is: 248, chemin Clément-Roy Montagne-de-la-Croix Rivière-Verte, N-B, E3V-3L2 You can also copy paste the following coordinates in Google Maps to get an aerial view: 47°21'57.9"N 67°58'32.1"W

[Available for viewing at No Location](#)

#### Plans Takers

Action Plus Inc., 506-739-6416 , 506-739-6414

Genibuild Construction Ltd, 506-394-5864 , 506-600-  
0600 , estimating@genibuild.ca

Heron Enterprises \* , 506-475-5088 , 506-631-1024 ,  
maurice.leblond@heronmgt.com

John Flood & Sons, 506-634-1112 , 506-634-0952 ,  
tflood@floodconstruction.com

King Construction Ltd, 506-452-7712 , 506-450-2619 ,  
shanson@king-construction.com

Marlac Project Management, 506-475-5088

Pelletier Sheet Metal Works, 506-735-4504 , 506-739-  
0801

Transit Construction Inc./Comptoir Modern, 506-473-  
6733 , 506-473-6815 , darie@transitconstruction.ca

---

**NB-20-200** Fire Alarm Signals Upgrade, Grand Falls, New Brunswick  
**EXTENDED UNTIL FURTHER NOTICE: GENERAL 30-Jun-2020 2:00 pm, 2:00 pm, Department of Transportation & Infrastructure-,Room 526 Central Tendering, 440 King Street, 5th Floor - King Tower - Kings Place, Fredericton, NB, E3B 5H8**  
BY9304 Dept. of Trans & Infrastructure-Bldg Div Online at the NB Department of Transportation & Infrastructure website under the online Tenders section or on the NBON website. Tel: 506-453-2706 Fax: 506-453-5504

1 Addenda

**This tender is being placed on hold. Further instruction on the future tender closing date will be issued in a forthcoming addendum.**

**Site Review: March 24, 11:00am**

**Inquiries: Tek Consultants, Attn: Dave Leavitt, Tech Tel: 506-458-9661 Email: dleavitt@tekcon.ca Contact for pre tender site visit is Kyle Harrison at 506-324-3928**

[Available for viewing at Fredericton, Moncton, Saint John](#)

---

**NB-20-201** Exterior Door Replacement - Campobello Island Consolidated School, Campobello Island, New Brunswick  
**EXTENDED UNTIL FURTHER NOTICE: GENERAL 30-Jun-2020 2:00pm, 2:00pm, DTI - Bldg Div, Rm 526, Central Tendering Section, 440 King St, 5th Floor, King Tower, Kings Place, Fredericton, NB E3B 5H8**  
BY0139 Dept. of Trans & Infrastructure-Bldg Div NBON Website or DTI Office

1 Addenda

**March 30 - Updating the closing date on CInet to reflect the same date as NBON has recorded. We have to do this to have the project show up on the CInet bulletin. We will change the status of the project once we have received an addendum for DTI.**



**This tender is being placed on hold. Further instruction on the future tender closing date will be issued in a forthcoming addendum.**

Inquiries: Richard & Co Architecture Inc Attn: Michael Richard Tel:506-633-1361 Fax:506-633-1301 Email: mrichard@richardarchitecture.com

Contact for pre tender site visit: Mr. Jim Connors 506-658-5733

[Available for viewing at Fredericton, Moncton, Saint John](#)

**Plans Takers**

Plans Takers List Not Available Yet

---

**NB-20-202** Roof Replacement - St. George Maintenance Depot, St. George, New Brunswick  
**EXTENDED UNTIL FURTHER NOTICE:** GENERAL 30-Jun-2020 2:00pm, 2:00pm, DTI - Bldg Div, Rm 526, Central Tendering Section, 440 King St, 5th Floor, King Tower, Kings Place, Fredericton, NB E3B 5H8  
BY0T23 Dept. of Trans & Infrastructure-Bldg Div NBON Website or DTI Office

1 Addenda

**March 30 - Updating the closing date on CInet to reflect the same date as NBON has recorded. We have to do this to have the project show up on the CInet bulletin. We will change the status of the project once we have received an addendum for DTI.**

**This tender is being placed on hold. Further instruction on the future tender closing date will be issued in a forthcoming addendum**

Inquiries: Richard & Co Architecture Inc Attn: Michael Richard Tel:506-633-1361 Fax:506-633-1301 Email: mrichard@richardarchitecture.com

Contact for pre tender site visit: Maurice Gullison Tel:506-466-8016

[Available for viewing at Fredericton, Moncton, Saint John](#)

**Plans Takers**

Plans Takers List Not Available Yet

---

**NB-20-203** Roof Replacement - St. George Elementary School, St. George, New Brunswick  
**EXTENDED UNTIL FURTHER NOTICE:** GENERAL 30-Jun-2020 2:00pm, 2:00pm, DTI - Bldg Div, Rm 526, Central Tendering Division, 440 King St, 5th Floor, King Tower, Kings Place, Fredericton, NB E3B 5H8  
BY0124 Dept. of Trans & Infrastructure-Bldg Div NBON Website or DTI Office

1 Addenda

**March 30 - Updating the closing date on CInet to reflect the same date as NBON has recorded. We have to do this to have the project show up on the CInet bulletin. We will change the status of the project once we have received an addendum for DTI.**

**This tender is being placed on hold. Further instruction on the future tender closing date will be issued in a forthcoming addendum**

Inquiries: Richard & Co Architecture Attn: Michael Richard Tel:506-633-1361 Fax:506-633-1301 Email: mrichard@richardarchitecture.com

Contact for pre tender site visit: Jim Connors 506-658-5733

[Available for viewing at Fredericton, Moncton, Saint John](#)

**Plans Takers**

Plans Takers List Not Available Yet

---

**NB-20-204** Water and Sewer System Pipe and Fittings, Fredericton, New Brunswick  
CLOSING: GENERAL 06-Apr-2020 3:00 pm, 3:00 pm, Purchasing Division, City Hall, 397 Queen Street, Fredericton, NB or bids@fredericton.ca  
Q20-01 City of Fredericton nbon: <https://nbon-rpanb.gnb.ca/>

1 Addenda

Inquiries: Peter Jones at 506-460-2252, Email: peter.jones@fredericton.ca

[Available for viewing at No Location](#)

**Plans Takers**

Look Under Spec Tab for list of Plan Takers

---

**NB-20-205** Carman Avenue Infrastructure Upgrades, Fredericton, New Brunswick  
**EXTENDED CLOSING:** GENERAL 15-Apr-2020 3:00 pm, 3:00 pm, CBCL 77 Westmorland Street, Suite 110, Fredericton, NB Tel: 506-450-9441  
T20-08 City of Fredericton CBCL 77 Westmorland Street, Suite 110, Fredericton, NB Tel: 506-450-9441

1 Addenda  
1 Amendment

Contractors responding to this Notice of Tender are advised that official contract documents can only be obtained from CBCL Limited. Only Contractors who have received the tender directly from CBCL Limited are eligible to submit a tender on this project.

[Available for viewing at No Location](#)

**Plans Takers**

Look Under Spec Tab for list of Plan Takers

---

**NB-20-207** Roof Replacement - Waterborough Maintenance Depot, Waterborough, New Brunswick  
**EXTENDED UNTIL FURTHER NOTICE:** GENERAL 30-Jun-2020 2:00pm, 2:00pm, DTI - Bldg Div, Rm 526, Central Tendering Section, 440 King St, 5th Floor, King Tower, Kings Place, Fredericton, NB E3B 5H8  
BY0T12 Dept. of Trans & Infrastructure-Bldg Div NBON Website or DTI Office

1 Addenda

**March 30 - Updating the closing date on CINet to reflect the same date as NBON has recorded. We have to do this to have the project show up on the CINet bulletin. We will change the status of the project once we have received an addendum for DTI.**

**This Tender is being placed on hold. Further instruction on tender closing date will be issued in a forthcoming addendum**

Inquiries: DTI - Bldg Div Attn: Fernand Daigle Tel:506-444-2122 Email: fernand.daigle@gnb.ca

[Available for viewing at Fredericton, Moncton, Saint John](#)

**Plans Takers**

Plans Takers List Not Available Yet

---

**NB-20-208** Sprinkler & Fire Alarm Upgrade - Dr. V A Snow Nursing Home, Hampton, New Brunswick  
**EXTENDED UNTIL FURTHER NOTICE:** GENERAL 30-Jun-2020 2:00pm, 2:00pm, DTI - Bldg Div, Rm 526, Central Tendering Section, 440 King St, 5th Floor, King Tower, Kings Place, Fredericton, NB E3B 5H8  
BY9S35 Dept. of Trans & Infrastructure-Bldg Div NBON Website or DTI Office

1 Addenda  
1 Clarification

**March 30 - Updating the closing date on CINet to reflect the same date as NBON has recorded. We have to do this to have the project show up on the CINet bulletin. We will change the status of the project once we have received an addendum for DTI.**

**This tender is being place on hold. Further instruction for a closing date will be issued in a forthcoming addendum**

**\*\*A SITE REVIEW WILL BE HELD ON MARCH 31, 2020 AT 10:00AM\*\***

Inquiries: Argyll Associates Tel:506-459-3940 Fax:506-459-1184 Email: office@argyllassociates.ca

Contact for pre tender site visit: Randy Scott 506-459-3940

[Available for viewing at Fredericton, Moncton, Saint John](#)

**Plans Takers**

Plans Takers List Not Available Yet

---

**NB-20-209** Geothermal System Retrofit - Phase 2, CCNB Edmundston, Edmundston, New Brunswick  
**EXTENDED UNTIL FURTHER NOTICE:** GENERAL 30-Jun-2020 2:00 pm, 2:00 pm, Department of Transportation & Infrastructure-, Room 526 Central Tendering, 440 King Street, 5th Floor - King Tower - Kings Place, Fredericton, NB, E3B 5H8  
BY0C12 Dept. of Trans & Infrastructure-Bldg Div Online at the NB Department of Transportation & Infrastructure website under the online Tenders section or on the NBON website. Tel: 506-453-2706 Fax: 506-453-5504

1 Addenda

**This tender is being placed on hold. Further instruction on the future tender closing date will be issued in a forthcoming addendum. Inquiries: MCW Maricor, Attn: Marc Melanson, P. Eng Contact for pre tender site visit is Simon Nadeau at 506-0883**

[Available for viewing at Fredericton, Moncton, Saint John](#)

---

**NB-20-210** Interior Work - Plaster Rock Maintenance Depot, Plaster Rock, New Brunswick  
**EXTENDED UNTIL FURTHER NOTICE:** GENERAL 30-Jun-2020 2:00 pm, 2:00 pm, Department of Transportation & Infrastructure-, Room 526 Central Tendering, 440 King Street, 5th Floor - King Tower - Kings Place, Fredericton, NB, E3B 5H8  
BY0T29 Dept. of Trans & Infrastructure-Bldg Div Online at the NB Department of Transportation & Infrastructure website under the online Tenders section or on the NBON website. Tel: 506-453-2706 Fax: 506-453-5504

1 Addenda

**This tender is being placed on hold. Further instruction on the future tender closing date will be issued in a forthcoming addendum. Inquires: Ronald laPointe Architecte Inc., Tel: 506-735-7181, Fax: 506-739-1980 Contact for pre tender site visit is Francois Cyr at 506-735-2161**

[Available for viewing at Fredericton, Moncton, Saint John](#)

---

**NB-20-211** Demolition of Existing Connecting Link, Ecole Arc-en-ciel, Oromocto, New Brunswick  
**EXTENDED UNTIL FURTHER NOTICE:** GENERAL 30-Jun-2020 2:00 pm, 2:00 pm, Department of Transportation & Infrastructure-, Room 526 Central Tendering, 440 King Street, 5th Floor - King Tower - Kings Place, Fredericton, NB, E3B 5H8  
BY0174 Dept. of Trans & Infrastructure-Bldg Div Online at the NB Department of Transportation & Infrastructure website under the online Tenders section or on the NBON website. Tel: 506-453-2706 Fax: 506-453-5504

1 Addenda

**This tender is being placed on hold. Further instruction on the future tender closing date will be issued in a forthcoming addendum. Inquires: Allan Johnston, Tel: 506-453-6125 Contact for pre tender site visit is Gildard McLaughlin at 506-850-1286**

[Available for viewing at Fredericton, Moncton, Saint John](#)

---

**NB-20-213** Nouvelle caserne de pompiers Secteur Nord, Tracadie-Sheila, New Brunswick  
**EXTENDED CLOSING:** GENERAL 09-Apr-2020 2:00 PM, 2:00 PM, M. Daniel Hachey, Municipalite regionale de Tracadie, 3267 rue Principale, Tracadie-Sheila, NB E1X 1A3  
MRT-18-03 Municipalite Regionale de Tracadie NBON

1 Addenda

Inquiries, in writing, are to be directed to: Marcel Basque @ MSC Multi-Service Consultants F;506-393-6695 Email: marcel@mscconsultants.nb.ca

---

**NB-20-214** Standing Offer for Civil and Marine Engineering Services, Various Locations , New Brunswick  
CLOSING: GENERAL 28-Apr-2020 2:00 pm, 2:00 pm, Procurement Hub | Centre d'approvisionnement, Fisheries and Oceans Canada | Pêches et Océans Canada, 301 Bishop Drive | 301 promenade Bishop, Fredericton, NB E3C 2M6  
PW-20-00910233 Fisheries & Oceans www.buyandsell.gc.ca

Address Inquiries to – Adresser toute demande de renseignements à Kimberly Walker, Senior Contracting Officer Email – courriel: Kimberly.Walker@dfo-mpo.gc.ca

[Available for viewing at No Location](#)

---

**NB-20-215** 2020 Asphalt Concrete Patching, Shediac, New Brunswick  
CLOSING: GENERAL 02-Apr-2020 11:00 AM, 11:00 AM, Town of Shediac, 290 Main St., Unit 300, Shediac, NB E4P 2E3  
TS20-23075 Town of Shediac NBON

1 Addenda

All requests for additional information, clarifications, or instructions concerning this Tender must be sent IN WRITING (e-mail) and received by the individual named in Article 2.2 no later than the end of the business day on THURSDAY, MARCH 26, 2020. 2.2 Questions relating to this Tender shall be directed to: Marc Cormier, P.Eng. Director of Municipal Operations Email: marc.cormier@shediac.ca

---

**NB-20-216** Rampe pour petits bateaux - chemin de la Baie, Tracadie, New Brunswick  
**EXTENDED CLOSING:** GENERAL 14-Apr-2020 2:00 PM, 2:00 PM, l'édifice municipal de Tracadie situé au 3267, rue Principale, Tracadie-Sheila (N.-B.).  
MRT-19-25-2 Municipalité Regionale de Tracadie NBON

1 Addenda

Inquiries: Marcel Basque, MSC Consultants P:506-395-6699, F:506-393-6695 Email: marcel@mscconsultants.nb.ca

---

**NB-20-217** Market Place Playground Resurfacing, Saint John, New Brunswick  
CLOSING: GENERAL 07-Apr-2020 2:30pm, 2:30pm, City of Saint John, 175 Rothesay Ave, 2nd Floor, Saint John, NB E2J 2B4  
2020-085101T City of Saint John City of Saint John

1 Addenda

**\*\*Interested proponents are to register as a bidder with the Materials Management Department by emailing contact information to: mat-man@saintjohn.ca\*\*** Inquiries: City of Saint John Attn: Mike Lewis Email:mat-man@saintjohn.ca **Addendum #1 - Email bid submission to mat-man@saintjohn.ca**

#### Plans Takers

Plans Takers List Not Available Yet

---

**NB-20-219** Roof Replacement Moncton Hospital, Moncton, New Brunswick  
**EXTENDED UNTIL FURTHER NOTICE:** GENERAL 30-Jun-2020 2:00 PM, 2:00 PM, DTI-Bldg Div., Room 526, Central Tendering Section, 440 King St., 5th Fl, King Tower, Kings Place, Fredericton, NB E3B 5H8  
BY0H12 Dept. of Trans & Infrastructure-Bldg Div DTI-Bldg

1 Addenda

**This tender is being placed on hold. Further instruction on the future tender closing date will be issued in a forthcoming addendum**

DTI-Bldg Div: 506-453-2706

---

**NB-20-220** RFP - Engineering Services: DMAF - Sanitary Lift Station Improvements, Saint John, New Brunswick  
**EXTENDED CLOSING:** GENERAL 07-Apr-2020 4:00pm, 4:00pm, City of Saint John, 175 Rothesay Ave, 2nd Floor, Saint John, NB E2J 2B4  
2020-091002P City of Saint John City of Saint John

1 Addenda

Inquiries: City of Saint John Attn: Chris Roberts Email: mat-man@saintjohn.ca **\*\*Note: One file was not uploaded as it is too large. Please go to [www.saintjohn.ca](http://www.saintjohn.ca) and download the file - Millidgeville Sanitary Sewer & Storm Water Model Development\*\***

#### Plans Takers

Plans Takers List Not Available

---

**NB-20-221** Alban Street, Water, Sewer and Roadway Upgrading (2020), New Maryland, New Brunswick  
CLOSING: GENERAL 07-Apr-2020 3:00 pm, 3:00 pm, Village of New Maryland, 584 New Maryland Hwy, New Maryland, NB E3C 1K1  
VOM2020-02 Village of New Maryland WSP Canada Group Limited Tel:506-451-0055

1 Addenda

Direct questions to Mr. AJ Durling, P.Eng., Municipal Engineer telephone number (506) 451-0055, facsimile (506) 450-4838.

**Available for viewing at Moncton**

#### Plans Takers

Look Under Spec Tab for list of Plan Takers

---

**NB-20-222** Roof Replacement & Repairs - Moncton Agrena/Colisuem, Moncton, New Brunswick  
CLOSING: GENERAL 21-Apr-2020 3:00 PM, 3:00 PM, City of Moncton Purchasing Dept., 655 Main St.,

Moncton, NB  
TCS20-031 City of Moncton NBON  
Pre-Bid Site Meeting: April 8th @ 11:00 AM All inquiries for information must be in writing and directed to Daniel Theriault  
e:Daniel.theriault@moncton.ca or F:506-859-2675

---

**NB-20-223** Rehabilitation of Low-Level Potable Water Reservoir, Dalhousie, New Brunswick  
CLOSING: GENERAL 07-Apr-2020 2:00 PM, 2:00 PM, Town of Dalhousie's Town Hall Council Chambers,  
111 Hall Street, Dalhousie, NB  
6911 Town of Dalhousie Boissonault McGraw

3 Addenda

**Only Bidders who have obtained the Tender Documents directly from Boissonault McGraw shall be eligible to submit a tender for this project.** Pre-Bid Meeting: Council Chambers Dalhousie Town Hall, 111 Hall St., Dalhousie, NB

---

**NB-20-224** Refrigeration Piping Operational and Energy Renewal, Fredericton, New Brunswick  
CLOSING: GENERAL 09-Apr-2020 3:00 pm, 3:00 pm, Purchasing Division, City Hall, 397 Queen Street,  
Fredericton, NB or bids@fredericton.ca  
P20-30 City of Fredericton nbon: <https://nbon-rpanb.gnb.ca/>

MANDATORY PRE-BID MEETING A mandatory pre-bid meeting has been scheduled for Thursday, March 26, 2020 at 605 Cliffe Street (Willie O'Ree Place), Fredericton, NB at 10:00:00 am. Bids will only be accepted from those Suppliers who attend the pre-bid meeting, unless prior arrangements have been made with the Project Manager via phone number: (506) 260-1940 prior to the date and time specified for the mandatory pre-bid meeting. Note: Mandatory site visit required. confirm your intention to bid a minimum one (1) day before site visit. Given the current suggestions regarding not gathering in large groups, if there is a large group of Suppliers that intend to visit the site, COF may decide to split the group into 2 or 3 smaller groups. Project Manager will contact supplier if site visit time is a different time than that stated.

[Available for viewing at No Location](#)

#### Plans Takers

Look Under Spec Tab for list of Plan Takers

---

**NB-20-225** Construction of Food Services Building (Magnetic Hill Zoo), Moncton, New Brunswick  
CLOSING: GENERAL 08-Apr-2020 3:00 PM, 3:00 PM, City of Moncton Purchasing Dept., 655 Main St.,  
Moncton, NB  
TCS20-033 City of Moncton

Questions relating to this tender shall be in writing and directed to Tanya Carter, Purchasing Manager, City of Moncton E: tanya.carter@moncton.ca or F: 506-859-2675

---

**NB-20-226** Kaine Street Infrastructure Renewal, Fredericton, New Brunswick  
CLOSING: GENERAL 09-Apr-2020 3:00 pm, 3:00 pm, Purchasing Division, City Hall, 397 Queen Street,  
Fredericton, NB or bids@fredericton.ca  
T20-12 City of Fredericton exp, 1133 Regent Street, Fredericton, NB Tel: 506-452-9000

Direct questions concerning Terms and Conditions to the Purchasing Division and all technical questions are to be directed to Scott Davis, P.Tech. by telephone at 506-452- 9000 or by email to scott.davis@exp.com.

[Available for viewing at No Location](#)

#### Plans Takers

Look Under Spec Tab for list of Plan Takers

---

**NB-20-227** Dredging - Channel No. 4, Tabusintac Gully, Tabusintac, New Brunswick  
**EXTENDED CLOSING:** GENERAL 09-Apr-2020 2:00 PM, 2:00 PM, Bid Receiving Unit, Room 4479, 4th  
floor, 1045 Main Street, MONCTON, N.B  
PW-\$PWJ-004-5719 Public Works and Government Services Can Buy & Sell

2 Amendment

Inquiries: All inquiries of a technical nature and all questions of a contractual nature are to be submitted in writing to the Contractual Authority: Edward Johnston, telephone - (506) 343-6382, facsimile - (506) 851-6759, email [edward.johnston@pwgsc.gc.ca](mailto:edward.johnston@pwgsc.gc.ca). Inquiries are to be made in writing and should be received no less than five (5) calendar days prior to the closing date to allow sufficient time to respond.

---

**NB-20-228** Eddy Rink Light Replacement, Bathurst, New Brunswick  
**EXTENDED CLOSING:** GENERAL 14-Apr-2020 2:00 PM, 2:00 PM, SEE ADD#2 -City Clerks Office, 150 St.  
George St., Bathurst, NB  
P002-20 City of Bathurst City of Bathurst

2 Addenda

Inquiries are to be directed to Guy DeSilva P:506-548-0460 Email: guy.silva@Bathurst.ca

---

**NB-20-229** Street Upgrading 2020, Quispamsis, New Brunswick  
CLOSING: GENERAL 14-Apr-2020 10:00am, 10:00am, Town of Quispamsis, 12 Landing Court,  
Quispamsis, NB E2E 4R2  
2020TQ03-10 Town of Quispamsis Town of Quispamsis

2 Addenda

Inquiries: Town of Quispamsis Attn: Mark Morrison Tel:506-333-9742 Email: mmorrison@quispamsis.ca

**Plans Takers**

AVL Construction Group Inc., 506-473-9399 , 506-473-2569 , eric.cote@moringroupco.ca

Bird Stairs, 506-652-6031 , 506-652-6044 , saintjohn@birdstairs.ca

Canada Culvert, 506-232-0825 , 506-532-3635 , rleger@canadaculvert.com

Classic Construction (2012) Ltd., 506-634-0919 , 506-634-0713 , kduggan@classicconstruction.ca

Debly Enterprises Ltd., 506-696-2936 , 506-696-2288 , andrew@debly.ca

Dexter Construction Co. Ltd, 506-855-4411 , 506-855-4446 , mtrenholm@dexter.ca

Dillon Consulting Limited (Saint John), 506-633-5000 , 506-633-5110

Fairville Construction Ltd., 506-635-1573 , 506-632-0110

Galbraith Construction Ltd., 506-635-8855 , 506-635-1944 , gcl@nb.sympatico.ca

GEMTEC Ltd, 506-657-0200 , 506-657-0201 , william.lacey@gemtec.ca

Industrial Cold Milling a Division of Miller Group Inc., 506-857-0112 , 506-867-0490

North Side Pavement Markings, 506-472-3672

NRB Construction Company Ltd., 506-646-8068 , 506-633-1661 , ggaudet@nrbcl.ca

Steele Trucking Ltd, 506-650-3563 , jared@steeletrucking.ca

Strescon Limited, 506-3816801 , landry.corey@strescon.com

---

**NB-20-230** Needham Street Infrastructure Renewal, Fredericton, New Brunswick  
CLOSING: GENERAL 07-Apr-2020 3:00 pm, 3:00 pm, Purchasing Division, City Hall, 397 Queen Street,  
Fredericton, NB or bids@fredericton.ca  
T20-24 City of Fredericton WSP Canada Group Limited Tel:506-451-0055  
Inquires: Mrs. Melissa Steeves, P.Eng., PMP, phone (506) 451- 0055, cell (506) 461-1045 or email:  
melissa.steeves@wsp.com.or The City of Fredericton Purchasing Division, telephone numbers: 506-292-3379, 506-460-2040 or 506-460-2252, or email: purchasing@fredericton.ca.

**Available for viewing at No Location**

**Plans Takers**

Look Under Spec Tab for list of Plan Takers

---

**NB-20-231** Vitalité Health Network Zone A MODERNISATION DE LA BUANDERIE / Laundry Modernization,  
Edmundston, New Brunswick  
**EXTENDED CLOSING:** BD Fredericton Northwest Construction Association 59 Avonlea Ct., Fredericton ,  
NB E3C 1N8 Fax: 506-453-1958, 15-May-2020, 2:00 pm, GENERAL 20-May-2020 2:00 pm, 2:00  
pm, Facilities Management Office, Edmundston Regional Hospital 275 Blvd Hebert, Room 2332, 2th floor,  
Edmundston, NB E3V 4E4  
VHN4-19-03 Vitalité Health Network Ronald LaPointe Architecture Telephone: (506)-735-7181.

2 Addenda

-Electrical Division 26 Electrical -Mechanical Division 22 Plumbing

Site Review: March 25, 1:00pm changed to May 6, 1:00pm

**Available for viewing at No Location**

**Plans Takers**

Look Under Spec Tab for list of Plan Takers

---

**NB-20-232** Elevator Maintenance, Fredericton, New Brunswick

CLOSING: GENERAL 21-Apr-2020 3:00 pm, 3:00 pm, Purchasing Division, City Hall, 397 Queen Street, Fredericton, NB or bids@fredericton.ca  
P20-28 City of Fredericton nbon: <https://nbon-rpanb.gnb.ca/>

Inquiries: Dale Curtis, Tel: 506-460-2040 Email: dale.curtis@fredericton.ca

**Available for viewing at No Location**

---

**NB-20-233** Hillsborough Sanitary Sewer Renewal, Hillsborough, New Brunswick  
CLOSING: GENERAL 08-Apr-2020 2:00 PM, 2:00 PM, Contractors are required to submit their Tender Submission (Complete Bid) in PDF Format via e-mail at jlb@englobecorp.com.  
VOH 2020-01 Village of Hillsborough Crandall Engineering  
Direct inquiries to: Crandall Engineering Attn:Chris Gallant, P:506-857-2777 or chris.gallant@englobecorp.com For general information (list of tenderers, etc.), please contact the following: Jinette McCormack jinette.mccormack@englobecorp.com

---

**NB-20-234** Drainage Improvements 2020, Quispamsis, New Brunswick  
CLOSING: GENERAL 28-Apr-2020 2:30pm, 2:30pm, Town of Quispamsis, 12 Landing Court, Quispamsis, NB E2E 4R2  
2020TQ03-12 Town of Quispamsis Town of Quispamsis  
Inquiries: Town of Quispamsis Attn: Mark Morrison Email: mmorrison@quispamsis.ca Tel:506-333-9742

**Plans Takers**

Canada Culvert, 506-232-0825 , 506-532-3635 ,  
rleger@canadaculvert.com

Classic Construction (2012) Ltd., 506-634-0919 , 506-634-0713 ,  
kduggan@classicconstruction.ca

Debly Enterprises Ltd., 506-696-2936 , 506-696-2288 ,  
andrew@debly.ca

Fairville Construction Ltd., 506-635-1573 , 506-632-0110

---

**NB-20-235** Cap-Pelé Sewer Repairs, Cap-Pele, New Brunswick  
CLOSING: GENERAL 09-Apr-2020 2:00 PM, 2:00 PM, Contractors are required to submit their Tender Submission (Complete Bid) in PDF Format via e-mail at jinette.mccormack@englobecorp.com  
2020-SD2000 Village de Cap-Pele Crandall Engineering

1 Addenda

Direct inquiries pertaining to the technical Specifications and/or drawings to the following: CRANDALL, A DIVISION OF ENGLOBE CORP. 1077 St George Blvd, Suite 400 Moncton, New Brunswick, E1E 4C9 Tel: 506-857-2777 Fax: 506-857-2753 Attention: Dave Aubé, P.Eng. david.aube@englobeorp.com  
For general information (list of tenderers, etc.), please contact the following: Jinette McCormack jinette.mccormack@englobecorp.com

---

**NB-20-236** Club D'age D'or Insulation – Shemogue, Shemogue, New Brunswick  
CLOSING: GENERAL 14-Apr-2020 2:00 PM, 2:00 PM, in PDF Format via e-mail at jinette.mccormack@englobecorp.com  
Communaute rurale Beaubassin-est Crandall Engineering

Contractors are required to submit their Tender Submission (Complete Bid) in PDF Format via e-mail at jinette.mccormack@englobecorp.com prior to the above stated date and time. Original Tender Submission shall be mailed to the following address: Crandall, a division of Englobe Corp. 1077 St. George Blvd., Suite 400 Moncton, NB E1E 4C9  
Direct inquiries pertaining to the technical Specifications and/or drawings to: CRANDALL, a division of Englobe Corp., Attn: Daniel El-Khoury Tel: 506-857-2777 ext: 178020 Email: daniel.el-khoury@englobecorp.com For general information (list of tenderers, etc.), please contact the following: Jinette McCormack jinette.mccormack@englobecorp.com

---

**NB-20-237** Concrete-Asphalt Pavement Crack Sealing, Moncton, New Brunswick  
CLOSING: GENERAL 16-Apr-2020 3:00 PM, 3:00 PM, City of Moncton Purchasing Dept., 655 Main St., 4th Floor, Moncton, NB  
TCS20-040 City of Moncton NBO

1 Addenda

Questions relating to this Tender shall be directed to: Daniel Thériault, Buyer Purchasing Department E-mail: daniel.theriault@moncton.ca Fax: 506-859-2675

---

**NB-20-238** Asphalt Resurfacing - Microseal Placement 2020, Rothesay, New Brunswick  
CLOSING: GENERAL 07-Apr-2020 2:30pm, 2:30pm, Town of Rothesay, 70 Hampton Rd, Rothesay, NB E2E 5L5  
TOR-T-2020-001 Town of Rothesay NBO Website or CINet

**\*\*BIDDERS MUST CONTACT DILLON CONSULTING BY PHONE 506-633-5000 TO BE ADDED TO THE OFFICIAL BIDDERS LIST\*\*** Inquiries: Town of Rothesay Attn: Brett McLean 506-848-6668

**Plans Takers**

Canada Culvert, 506-232-0825 , 506-532-3635 ,  
rleger@canadaculvert.com

Galbraith Construction Ltd., 506-635-8855 , 506-635-1944 , gcl@nb.sympatico.ca

MacDonald Paving & Construction, 506-857-2805 , 506-857-9567 , grant.carruthers@millergroup.ca

NRB Construction Company Ltd., 506-646-8068 , 506-633-1661 , ggaudet@nrbcl.ca

---

**NB-20-239** Market Slip Dredging, Saint John, New Brunswick

CLOSING: GENERAL 14-Apr-2020 2:30pm, 2:30pm, Email: mat-man@saintjohn.ca Attn: Chris Roberts  
2020-085102T City of Saint John City of Saint John Website www.saintjohn.ca

**\*\*TENDERERS MUST REGISTER AS AN OFFICIAL BIDDER BY EMAIL:mat-man@saintjohn.ca\*\*** Inquiries: City of Saint John Attn: Chris Roberts Email: mat-man@saintjohn.ca

**Plans Takers**

Plans Takers List Not Available Yet

---

**NB-20-240** Ice Plant Compressor Replacement - Lord Beaverbrook Arena, Saint John, New Brunswick

CLOSING: GENERAL 14-Apr-2020 2:30pm, 2:30pm, Email: mat-man@saintjohn.ca  
2020-085302T City of Saint John City of Saint John

Inquiries: City of Saint John Attn: Chris Roberts Email: mat-man@saintjohn.ca

**Plans Takers**

Plans Takers List Not Available Yet

---

**NB-20-241** Multipurpose Centre Upgrades, Shediac, New Brunswick

CLOSING: GENERAL 16-Apr-2020 2:00 PM, 2:00 PM, Town of Shediac, 290 Main St., Unit 300, Shediac,  
NB E4P 2E3 Attn: Marc Cormier  
TS20-26322 Town of Shediac NBON

Questions shall be in writing and directed to David Lea - CBCL (davidlead@cbcl.ca) not less than 3 days prior to closing date.

---

**NB-20-242** LED Area Light Conversion Services, Saint John, New Brunswick

CLOSING: GENERAL 29-Apr-2020 3:00pm, 3:00pm, Email: supplyand services@sjenergy.com  
Saint John Energy sjenergy.bidsandtenders.ca

**\*\*A SIGNED "INTENT TO RESPOND" FORM MUST BE SIGNED AND SENT BY APRIL 8, 2020. EMAIL: supplyandservices@sjenergy.com\*\***

---

**NB-20-243** Red Pine Sanitary Landfill Civil Infrastructures 2020, Allardville, New Brunswick

CLOSING: GENERAL 20-Apr-2020 2:00 PM, 2:00 PM, Chaleur Reg. Service Commission, 1300 Route360,  
Allardville, NB  
001-20-1 Chaleur Regional Service Commision Roy Consultants

Direct questions to: Jean-Pierre Fournier, Roy Consultants P:506-546-4484 ex. 227, Email: jean-pierre.fournier@royconsultants.ca

Contact person for site visits: Robert Boulay P:506-725-2402 ext 103 Email: Robert.boulay@csrchaleurrsc.ca

---

**NB-20-244** QUEEN STREET RECONSTRUCTION, Miramichi, New Brunswick

CLOSING: GENERAL 17-Apr-2020 11:00 AM, 11:00 AM, City of Miramichi - Tender submissions will be  
accepted by facsimile transmission to (506) 623-2201  
20-003 City of Miramichi City of Miramichi

If you wish to hand deliver your tender, please contact the Clerk's Department at (506) 623-2208 to make arrangement for a member of the Clerk's Department to meet you in the entry of City Hall.

Inquiries relating, in any way whatsoever, to this tender shall be sent in writing to: City Clerk, City of Miramichi, 141 Henry Street, Miramichi, NB E1V 2N5

F: 506-623-2201 (facsimile) or by email to clerk@miramichi.org

---



## Prince Edward Island Projects

---

**PE-20-038 Route 1 - Trans-Canada Highway Extension Seal 2020**, Prince Edward Island

**EXTENDED CLOSING:** GENERAL ,  
PEIG-TIE-5440 PEI TIE

3 Addenda

Procurement Contact: Phil Gotell pdgotell@gov.pe.ca(link sends e-mail) Telephone: (902) 368-3569

---

**PE-20-056 RFP 2020 Park Playground Equipment**, Prince Edward Island

**EXTENDED CLOSING:** GENERAL 03-Apr-2020 2pm, 2pm  
City of Charlottetown

4 Addenda

1 Clarification

Any questions in respect of this Request for Proposals, please contact Stephen Wedlock, Controller at (swedlock@charlottetown.ca). Questions must be received no less than three (3) business days before the closing date.

---

**PE-20-069 Electrical Upgrades Caribou & Wood Islands Ferry Terminals-NS & PEI**, Prince Edward Island

**EXTENDED CLOSING:** GENERAL 23-Apr-2020 2pm, 2pm  
EB144-202464/A Public Works and Government Services Can

8 Addenda

Contact name: Chinye (PWA), Chukwudi Contact email: chukwudi.chinye@pwgsc-tpsgc.gc.ca Contact phone:(902) 401-7604 Contact fax:(902) 496-5016 Contact address: 1713 Bedford Row Halifax, N.S./Halifax, (N.E.) Halifax Nova Scotia B3J 1T3

---

**PE-20-071 Fire Protection and Emergency Power Building and System Parks Canada Green Gables Phase 4**, Prince Edward Island

**EXTENDED CLOSING:** GENERAL 14-Apr-2020 2pm, 2pm  
ED001-202970/A Public Works and Government Services Can

2 Addenda

Contact name: Young (PWC), Leesa Contact email: leesa.young@pwgsc-tpsgc.gc.ca Contact phone:(506) 871-1716 Contact fax: (506) 851-6759 Contact address: Sherwood Business Centre 161 St. Peters Road/ 2nd Floor, Suite 204 Charlottetown Prince Ed C1A 5P7

---

**PE-20-074 Janitorial Services, PEI Armouries**, Prince Edward Island

CLOSING: GENERAL 22-Apr-2020 2pm, 2pm  
W6898-200492/A Public Works and Government Services Can

Contact name: Johnston (STJ), Edward Contact email: edward.johnston@pwgsc-tpsgc.gc.ca Contact phone:(506) 343-6382 ( ) Contact fax:(506) 636-4376 Contact address 126 Prince William Street/ 126, rue Prince William Suite 14B Saint John New Brunswick E2L 2B6

---

**PE-20-075 Fire Station #2 – Indoor Vehicle Exhaust Capture**, Prince Edward Island

**EXTENDED CLOSING:** GENERAL 14-Apr-2020 2pm, 2pm  
City of Charlottetown

1 Addenda

1 Clarification

Any questions in respect of this Request for Proposals, please contact Stephen Wedlock, Controller at swedlock@charlottetown.ca. Questions must be received no less than three (3) business days before the closing date.

---

**PE-20-076 Fitzroy Parkade Addition**

**EXTENDED CLOSING:** GENERAL 06-Apr-2020 2pm, 2pm  
City of Charlottetown

3 Addenda

1 Clarification

Direct all enquiries during the tender period to: City of Charlottetown Attention: Stephen Wedlock, Controller E-mail: swedlock@charlottetown.ca

---

**PE-20-077 CITY DIAMOND LIGHT POLES & FIXTURES REPLACEMENT**, Prince Edward Island

**EXTENDED CLOSING:** GENERAL 08-Apr-2020 2pm, 2pm  
City of Charlottetown

3 Addenda

1 Clarification

Any questions in respect of this Tender must be addressed, in writing, by email to Stephen Wedlock, Controller (swedlock@charlottetown.ca). Questions must be received no less than three (3) business days before the closing date of the Tender.

---

**PE-20-084 2020-2021 Janitorial Supplies-Public Schools Branch**, Prince Edward Island  
**EXTENDED CLOSING:** GENERAL 07-Apr-2020 12pm, 12pm  
PEIG-5456

1 Addenda

Organization Contact: Michelle Proctor maproctor@edu.pe.ca(link sends e-mail) Telephone: (902) 888-5262

---

**PE-20-089 Summerside Eco-Park Phase 2**, Tenders will be received at City Hall Exterior Mail Slot, First Floor, City Hall, 275 Fitzroy Street, Summerside, PEI, C1N 1H9 from 11:00:00 AM until 1:00:00 PM on Friday, April 3 rd, 2020. , Prince Edward Island  
CLOSING: GENERAL 03-Apr-2020 1pm, 1pm

2 Addenda

to become familiar and comply with all of the terms and conditions contained in this Tender Call and the policies and legislation set out on the City's website at: <https://www.summerside.ca/>

---

**PE-20-094 Kensington Wellfield System Upgrades 2020**, Installation of water main piping; Installation of a chlorine analyzer and integration with the existing control panel, existing flowmeter and chlorine dosing pump; Installation of an RTU for data logging and remote login by the Town; Installation of a 15 ekw diesel generator at the control building and Installation of a 45 ekw diesel generator at one of the well head locations., Prince Edward Island  
CLOSING: GENERAL 08-Apr-2020 1pm, 1pm  
Town of Kensington

1 Addenda

Organization Contact: Geoffrey Baker townmanager@townofkensington.com(link sends e-mail) Telephone: (902) 836-3781

---

**PE-20-095 City of Summerside - Paving 2020**, This work consists of the resurfacing of approximately 3.6 km of City streets including other miscellaneous infrastructure repairs. Please register your intent to bid to ensure you receive any addendums., Prince Edward Island  
CLOSING: GENERAL 09-Apr-2020 1pm, 1pm

1 Addenda

Contact: Gary McInnis 902.439.4322

---

**PE-20-096 City of Summerside - Sidewalks/Curbs**, This tender consists of the installation of approximately 643 m of replacement sidewalk, and 350 meters of new sidewalk, and 38 m of new curb on miscellaneous city streets. Please register your intent to bid to ensure you receive any addendums., Prince Edward Island  
CLOSING: GENERAL 16-Apr-2020 1pm, 1pm

1 Addenda

Contact: Gary McInnis 902.439.4322

---

## Low Bids

NB-20-186 Chartersville Road Watermain Renewal  
Dexter Construction Ltd. \$1,087,666.00, Foulem Construction Ltd. \$1,177,125.00, MacDonald Paving and Construction Ltd. \$1,252,753.00

NB-20-197 Asphalt Resurfacing of Various Streets  
MacDonald Paving & Construction Ltd \$385,701.00, Costin Paving & Contracting \$400,561.00, Modern Construction Ltd \$426,426.00

NB-20-206 Public Works / Recreation Operations Bld Roadway and Site Service  
Charters Construction Ltd \$692,674.00, KDB Engineers/Contacting Ltd \$742,365.00, Charmac Construction Co. Ltd \$755,514.00

PE-20-072 **City of CHarlottetown - Grass Cutting 2020**  
DNS Grass Cutting \$12,317.00, Twins Landscaping \$29,912.00, Atlantic Graduate \$30,119.00

PE-20-073 **HARBOURSIDE DRIVE ALLEY REHABILITATION**  
Island Coastal Services \$513,000.00, Fitz & Snow \$818,500.00, JCJ \$1,580,000.00

---

## Awards

There are **NO** Awards to display.

---